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PHILIPPINE BIDDING DOCUMENTS 
 

PROCUREMENT OF INFRASTRUCTURE PROJECTS 

 

 
Lot 

Bid No. P.R.  PhilGEPS Description ABC Rate 
Work 

Duration 

1 20225196B 2022074469   

1 LOT CONTRACT PACKAGE: 

EQUIPMENT, LABOR AND 

MATERIALS FOR THE 

IMPROVEMENT OF WATER 

SYSTEM AT BRGY. CAMANSA, 

ASUNCION, DAVAO DEL NORTE 

1,500,000.00 
        

5,000.00  

60 

Calendar 

Days 

2 20225197B 2022074476   

1 LOT CONTRACT PACKAGE: 

EQUIPMENT, LABOR AND 

MATERIALS FOR THE 

CONSTRUCTION OF WATER 

SYSTEM AT BRGY. LINAO, SAN 

ISIDRO, DAVAO DEL NORTE 

2,000,000.00 
        

5,000.00  

60 

Calendar 

Days 

3 20225198B 2022074490   

1 LOT CONTRACT PACKAGE: 

EQUIPMENT, LABOR AND 

MATERIALS FOR THE 

IMPROVEMENT OF WATER 

SYSTEM AT PRK. 6-B, BRGY. STO. 

NIÑO, TALAINGOD, DAVAO DEL 

NORTE 

1,500,000.00 
        

5,000.00  

60 

Calendar 

Days 

4 20225199B 2022074732   

1 LOT CONTRACT PACKAGE: 

EQUIPMENT, LABOR AND 

MATERIALS FOR THE 

CONSTRUCTION OF COVERED 

COURT BLEACHER/STAGE/CR 

(REVISED) AT BRGY. PEÑAPLATA, 

IGACOS, DAVAO DEL NORTE 

1,500,000.00 
        

5,000.00  

60 

Calendar 

Days 

5 20225200B 2022074504   

1 LOT CONTRACT PACKAGE: 

EQUIPMENT, LABOR AND 

MATERIALS FOR THE 

CONSTRUCTION OF RESCUE 

VEHICLE BAY PDRRMD 

COMPOUND, CAPITOL, 

MANKILAM, TAGUM CITY, DAVAO 

DEL NORTE 

1,500,000.00 
        

5,000.00  

60 

Calendar 

Days 

6 20225201B 2022074757   

1 LOT CONTRACT PACKAGE: 

EQUIPMENT, LABOR AND 

MATERIALS FOR THE 

IMPROVEMENT OF COVERED 

COURT BLEACHER/STAGE/CR 

(REVISED) AT BRGY. SAN ISIDRO 

(BABAK DISTRICT), IGACOS, 

DAVAO DEL NORTE 

1,500,000.00 
        

5,000.00  

60 

Calendar 

Days 

7 20225202B 2022074563   

1 LOT CONTRACT PACKAGE: 

EQUIPMENT, LABOR AND 

MATERIALS FOR THE 

IMPV'T/REHAB. OF COVERED 

COURT BLEACHER/STAGE/CR 

(REVISED) AT BRGY. SONLON, 

ASUNCION, DAVAO DEL NORTE 

1,500,000.00 
        

5,000.00  

60 

Calendar 

Days 

 

 



8 20225203B 2022074738   

1 LOT CONTRACT PACKAGE: 

EQUIPMENT, LABOR AND 

MATERIALS FOR THE 

CONSTRUCTION OF BRGY. 

HEALTH CENTER - REVISED AT 

BRGY. SAN MIGUEL, TAGUM CITY, 

DAVAO DEL NORTE 

1,500,000.00 
        

5,000.00  

60 

Calendar 

Days 

9 20225204B 2022074734   

1 LOT CONTRACT PACKAGE: 

EQUIPMENT, LABOR AND 

MATERIALS FOR THE 

CONSTRUCTION OF RELIEF GOODS 

WAREHOUSE (EXTENSION) AT 

PDRRMD, MANKILAM, TAGUM 

CITY, DAVAO DEL NORTE 

8,000,000.00 
      

10,000.00  

60 

Calendar 

Days 

10 20225205B 2022074745   

1 LOT CONTRACT PACKAGE: 

EQUIPMENT, LABOR AND 

MATERIALS FOR THE 

CONSTRUCTION OF COVERED 

COURT BLEACHER/STAGE/CR - 

REVISED AT SAN JOSE, NEW 

CORELLA, DAVAO DEL NORTE 

1,500,000.00 
        

5,000.00  

60 

Calendar 

Days 

11 20225206B 2022074768   

1 LOT CONTRACT PACKAGE: 

EQUIPMENT, LABOR AND 

MATERIALS FOR THE 

IMPROVEMENT OF POTABLE 

WATER SYSTEM AT BRGY. 

DAGOHOY, TALAINGOD, DAVAO 

DEL NORTE 

2,000,000.00 
        

5,000.00  

60 

Calendar 

Days 

12 20225207B 2022074806   

1 LOT CONTRACT PACKAGE: 

EQUIPMENT, LABOR AND 

MATERIALS FOR THE 

CONSTRUCTION OF 1 CLASSROOM 

BUILDING AT KAMANSI I.S. 

FLORIDA, KAPALONG, DAVAO DEL 

NORTE 

1,274,901.80 
        

5,000.00  

80 

Calendar 

Days 
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Preface 
 

 

These Philippine Bidding Documents (PBDs) for the procurement of 

Infrastructure Projects (hereinafter referred to also as the “Works”) through 

Competitive Bidding have been prepared by the Government of the Philippines for use 

by all branches, agencies, departments, bureaus, offices, or instrumentalities of the 

government, including government-owned and/or -controlled corporations, 

government financial institutions, state universities and colleges, local government 

units, and autonomous regional government. The procedures and practices presented in 

this document have been developed through broad experience, and are for mandatory 

use in projects that are financed in whole or in part by the Government of the Philippines 

or any foreign government/foreign or international financing institution in accordance 

with the provisions of the 2016 revised Implementing Rules and Regulations (IRR) of 

Republic Act (RA) No. 9184.  

The PBDs are intended as a model for admeasurements (unit prices or unit rates 

in a bill of quantities) types of contracts, which are the most common in Works 

contracting. 

The Bidding Documents shall clearly and adequately define, among others: (i) 

the objectives, scope, and expected outputs and/or results of the proposed contract; (ii) 

the eligibility requirements of Bidders; (iii) the expected contract duration; and (iv)the 

obligations, duties, and/or functions of the winning Bidder. 

Care should be taken to check the relevance of the provisions of the PBDs 

against the requirements of the specific Works to be procured. If duplication of a subject 

is inevitable in other sections of the document prepared by the Procuring Entity, care 

must be exercised to avoid contradictions between clauses dealing with the same matter.  

Moreover, each section is prepared with notes intended only as information for 

the Procuring Entity or the person drafting the Bidding Documents. They shall not be 

included in the final documents. The following general directions should be observed 

when using the documents: 

a. All the documents listed in the Table of Contents are normally required for the 

procurement of Infrastructure Projects. However, they should be adapted as 

necessary to the circumstances of the particular Project. 

b. Specific details, such as the “name of the Procuring Entity” and “address for 

bid submission,” should be furnished in the Instructions to Bidders, Bid Data 

Sheet, and Special Conditions of Contract.  The final documents should contain 

neither blank spaces nor options. 

c. This Preface and the footnotes or note in italics included in the Invitation to Bid, 

BDS, General Conditions of Contract, Special Conditions of Contract, 

Specifications, Drawings, and Bill of Quantities are not part of the text of the 

final document, although they contain instructions that the Procuring Entity 

should strictly follow.  

d. The cover should be modified as required to identify the Bidding Documents as 

to the names of the Project, Contract, and Procuring Entity, in addition to date 

of issue. 

e. Modifications for specific Procurement Project details should be provided in the 

Special Conditions of Contract as amendments to the Conditions of Contract.  

For easy completion, whenever reference has to be made to specific clauses in 

the Bid Data Sheet or Special Conditions of Contract, these terms shall be 



printed in bold typeface on Sections I (Instructions to Bidders) and III (General 

Conditions of Contract), respectively. 

f. For guidelines on the use of Bidding Forms and the procurement of Foreign-

Assisted Projects, these will be covered by a separate issuance of the 

Government Procurement Policy Board.   
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Glossary of 

Terms, Abbreviations, and Acronyms 
 

ABC – Approved Budget for the Contract.   

ARCC – Allowable Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 

and in consonance with the requirements of the bidding documents. Also referred to as 

Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 

submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 

Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 

furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 

Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 

revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of 

projects or activities of the GOP requiring adequate external technical and professional 

expertise that are beyond the capability and/or capacity of the GOP to undertake such as, 

but not limited to: (i) advisory and review services; (ii) pre-investment or feasibility studies; 

(iii) design; (iv) construction supervision; (v) management and related services; and (vi) 

other technical services or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the 

Supplier or Manufacturer or Distributor or Service Provider for procurement of Goods and 

Services; Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting 

Firm for Procurement of Consulting Services; as the case may be, as recorded in the Contract 

Form signed by the parties, including all attachments and appendices thereto and all 

documents incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 

Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in 

these Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or 

consultant. 

CPI – Consumer Price Index. 
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DOLE – Department of Labor and Employment.  

DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose 

funding source is from a foreign government, foreign or international financing institution as 

specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 

5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except 

Consulting Services and Infrastructure Projects, which may be needed in the transaction of 

public businesses or in the pursuit of any government undertaking, project or activity, 

whether in the nature of equipment, furniture, stationery, materials for construction, or 

personal property of any kind, including non-personal or contractual services such as the 

repair and maintenance of equipment and furniture, as well as trucking, hauling, janitorial, 

security, and related or analogous services, as well as procurement of materials and supplies 

provided by the Procuring Entity for such services. The term “related” or “analogous 

services” shall include, but is not limited to, lease or purchase of office space, media 

advertisements, health maintenance services, and other services essential to the operation of 

the Procuring Entity. (2016 revised IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 

repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 

communication facilities, civil works components of information technology projects, 

irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 

management systems, shore protection, energy/power and electrification facilities, national 

buildings, school buildings, hospital buildings, and other related construction projects of the 

government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 

detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 

which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB 

Circular No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority.  
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SEC – Securities and Exchange Commission. 

SLCC – Single Largest Completed Contract. 

      UN – United Nations. 
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Section I. Invitation to Bid 
 

 

Notes on the Invitation to Bid 
 

The Invitation to Bid (IB) provides information that enables potential Bidders to 

decide whether to participate in the procurement at hand. The IB shall be posted in 

accordance with Section 21.2 of the 2016 revised IRR of RA No. 9184. 

 

Apart from the essential items listed in the Bidding Documents, the IB should also 

indicate the following: 

 

a. The date of availability of the Bidding Documents, which shall be from the time the 

IB is first advertised/posted until the deadline for the submission and receipt of bids;  

 

b. The place where the Bidding Documents may be acquired or the website where it 

may be downloaded; 

 

c. The deadline for the submission and receipt of bids; and 

 

d. Any important bid evaluation criteria. 

 

The IB should be incorporated into the Bidding Documents. The information contained 

in the IB must conform to the Bidding Documents and in particular to the relevant 

information in the Bid Data Sheet. 
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Invitation to Bid for Procurement of Infrastructure Projects 

1. The Provincial Government of Davao del Norte, through the following fund, to wit: 

 
Lot 1 - 20225196B 1,500,000.00 20% DF CY 2022 

Lot 2 - 20225197B 2,000,000.00 20% DF CY 2022 

Lot 3 - 20225198B 1,500,000.00 SB NO. 2 - 20% DF CY 2022 

Lot 4 - 20225199B 1,500,000.00 SB NO. 2 CY 2022 

Lot 5 - 20225200B 1,500,000.00 5% CALAMITY FUND CY 2022 

Lot 6 - 20225201B 1,500,000.00 SB NO. 2 CY 2022 

Lot 7 - 20225202B 1,500,000.00 SB NO. 2 CY 2022 

Lot 8 - 20225203B 1,500,000.00 SB NO. 2 CY 2022 

Lot 9 - 20225204B 8,000,000.00 5% CALAMITY FUND CY 2022 

Lot 10 - 20225205B 1,500,000.00 SB NO. 2 CY 2022 

Lot 11 - 20225206B 2,000,000.00 20% DF CY 2022 

Lot 12 - 20225207B 1,274,901.80 SEF CY 2022 

 

and intends to apply the sum of the abovementioned amount being the Approved Budget for the 

Contract (ABC) to payments under the contract with PR Nos. 2022074469, 2022074476, 

2022074490, 2022074732, 2022074504, 2022074757, 2022074563, 2022074738, 2022074734, 

2022074745, 2022074768 and 2022074806. Bids received in excess of the ABC shall be 

automatically rejected at bid opening.  

 

2. The Provincial Government of Davao del Norte now invites bids for the Procurement 

Infrastructure Projects stated below. Bidders should have completed a contract similar to 

the Project. The description of an eligible bidder is contained in the Bidding Documents, 

particularly, in Section II (Instructions to Bidders). 

 
Lot 

Bid No. P.R.  PhilGEPS Description ABC Rate 
Work 

Duration 

1 20225196B 2022074469   

1 LOT CONTRACT PACKAGE: 

EQUIPMENT, LABOR AND MATERIALS 

FOR THE IMPROVEMENT OF WATER 

SYSTEM AT BRGY. CAMANSA, 

ASUNCION, DAVAO DEL NORTE 

1,500,000.00 
        

5,000.00  

60 

Calendar 

Days 

2 20225197B 2022074476   

1 LOT CONTRACT PACKAGE: 

EQUIPMENT, LABOR AND MATERIALS 

FOR THE CONSTRUCTION OF WATER 

SYSTEM AT BRGY. LINAO, SAN 

ISIDRO, DAVAO DEL NORTE 

2,000,000.00 
        

5,000.00  

60 

Calendar 

Days 
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3 20225198B 2022074490   

1 LOT CONTRACT PACKAGE: 

EQUIPMENT, LABOR AND MATERIALS 

FOR THE IMPROVEMENT OF WATER 

SYSTEM AT PRK. 6-B, BRGY. STO. 

NIÑO, TALAINGOD, DAVAO DEL 

NORTE 

1,500,000.00 
        

5,000.00  

60 

Calendar 

Days 

4 20225199B 2022074732   

1 LOT CONTRACT PACKAGE: 

EQUIPMENT, LABOR AND MATERIALS 

FOR THE CONSTRUCTION OF 

COVERED COURT 

BLEACHER/STAGE/CR (REVISED) AT 

BRGY. PEÑAPLATA, IGACOS, DAVAO 

DEL NORTE 

1,500,000.00 
        

5,000.00  

60 

Calendar 

Days 

5 20225200B 2022074504   

1 LOT CONTRACT PACKAGE: 

EQUIPMENT, LABOR AND MATERIALS 

FOR THE CONSTRUCTION OF RESCUE 

VEHICLE BAY PDRRMD COMPOUND, 

CAPITOL, MANKILAM, TAGUM CITY, 

DAVAO DEL NORTE 

1,500,000.00 
        

5,000.00  

60 

Calendar 

Days 

6 20225201B 2022074757   

1 LOT CONTRACT PACKAGE: 

EQUIPMENT, LABOR AND MATERIALS 

FOR THE IMPROVEMENT OF 

COVERED COURT 

BLEACHER/STAGE/CR (REVISED) AT 

BRGY. SAN ISIDRO (BABAK 

DISTRICT), IGACOS, DAVAO DEL 

NORTE 

1,500,000.00 
        

5,000.00  

60 

Calendar 

Days 

7 20225202B 2022074563   

1 LOT CONTRACT PACKAGE: 

EQUIPMENT, LABOR AND MATERIALS 

FOR THE IMPV'T/REHAB. OF COVERED 

COURT BLEACHER/STAGE/CR 

(REVISED) AT BRGY. SONLON, 

ASUNCION, DAVAO DEL NORTE 

1,500,000.00 
        

5,000.00  

60 

Calendar 

Days 

8 20225203B 2022074738   

1 LOT CONTRACT PACKAGE: 

EQUIPMENT, LABOR AND MATERIALS 

FOR THE CONSTRUCTION OF BRGY. 

HEALTH CENTER - REVISED AT BRGY. 

SAN MIGUEL, TAGUM CITY, DAVAO 

DEL NORTE 

1,500,000.00 
        

5,000.00  

60 

Calendar 

Days 

9 20225204B 2022074734   

1 LOT CONTRACT PACKAGE: 

EQUIPMENT, LABOR AND MATERIALS 

FOR THE CONSTRUCTION OF RELIEF 

GOODS WAREHOUSE (EXTENSION) AT 

PDRRMD, MANKILAM, TAGUM CITY, 

DAVAO DEL NORTE 

8,000,000.00 
      

10,000.00  

60 

Calendar 

Days 

10 20225205B 2022074745   

1 LOT CONTRACT PACKAGE: 

EQUIPMENT, LABOR AND MATERIALS 

FOR THE CONSTRUCTION OF 

COVERED COURT 

BLEACHER/STAGE/CR - REVISED AT 

SAN JOSE, NEW CORELLA, DAVAO 

DEL NORTE 

1,500,000.00 
        

5,000.00  

60 

Calendar 

Days 

11 20225206B 2022074768   

1 LOT CONTRACT PACKAGE: 

EQUIPMENT, LABOR AND MATERIALS 

FOR THE IMPROVEMENT OF POTABLE 

WATER SYSTEM AT BRGY. DAGOHOY, 

TALAINGOD, DAVAO DEL NORTE 

2,000,000.00 
        

5,000.00  

60 

Calendar 

Days 
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12 20225207B 2022074806   

1 LOT CONTRACT PACKAGE: 

EQUIPMENT, LABOR AND MATERIALS 

FOR THE CONSTRUCTION OF 1 

CLASSROOM BUILDING AT KAMANSI 

I.S. FLORIDA, KAPALONG, DAVAO 

DEL NORTE 

1,274,901.80 
        

5,000.00  

80 

Calendar 

Days 

 

3. Bidding will be conducted through open competitive bidding procedures using non-

discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules 

and Regulations (IRR) of Republic Act (RA) No. 9184.  

 

4. Interested bidders may obtain further information from The Provincial Government of 

Davao del Norte and inspect the Bidding Documents at the address given below from 

8:00 am – 5:00 pm, Mondays to Fridays.  

 

5. A complete set of Bidding Documents may be acquired by interested bidders on August 

26, 2022 to September 15, 2022 from given address and website/s specifically at BAC 

secretariat Office, 2F PGSO Bldg., Government Center, Mankilam, Tagum City, 

Province of Davao del Norte or at http://www.davaodelnorte.gov.ph/index.php/bid-

opportunities/bidding-invitations: and upon payment of the applicable fee for the 

Bidding Documents, pursuant to the latest guidelines issued by the GPPB. The Procuring 

Entity shall allow the bidder to present its proof of payment for the fees to be presented 

in person.  

 

6. The Provincial Government of Davao del Norte will hold a Pre-Bid Conference through 

Google Meet® as the official platform for the videoconferencing on September 05, 2022, 

9:00 a.m. at which shall be opened to all interested parties. Interested parties for the 

online pre-bid conference shall send the following information at bacddn3@gmail.com 

a day before the pre-bid conference, to wit:  

   

1. Official e-mail address which will be used during the videoconferencing; 

2. Name of Participant; 

3. Name and Address of Establishment; 

4. Bid Number; and 

5. Name of Project/Item Description 

7. Bids must be duly received by the BAC Secretariat through manual submission at the 

office address indicated below on or before September 19, 2022, 9:00 a.m. Late bids 

shall not be accepted. Moreover, all interested parties can only attend the above-cited 

Opening of Bids through Google Meet® as the official platform for the 

videoconferencing. Interested parties for the online opening of bids shall send the 

following information at bacddn3@gmail.com a day before the opening of bids, to wit: 

 

1. Official e-mail address which will be used during the videoconferencing; 

2. Name of Participant; 

3. Name and Address of Establishment; 

4. Bid Number; and 

5. Name of Project/Item Description 

8. All bids must be accompanied by a bid security in any of the acceptable forms and in the 

amount stated in ITB Clause 14.  

http://www.davaodelnorte.gov.ph/index.php/bid-opportunities/bidding-invitations
http://www.davaodelnorte.gov.ph/index.php/bid-opportunities/bidding-invitations
mailto:bacddn3@gmail.com
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9. Bid opening shall be on September 19, 2022 at the given address below. Bids will be 

opened in the presence of the bidders’ representatives who choose to attend the activity.   

 

10. The Provincial Government of Davao del Norte reserves the right to reject any and all 

bids, declare a failure of bidding, or not award the contract at any time prior to contract 

award in accordance with Sections 35.6 and 41 of the 2016 revised Implementing Rules 

and Regulations (IRR) of RA No. 9184, without thereby incurring any liability to the 

affected bidder or bidders.  

 

11. For further information, please refer to: 

 

DENNIS B. DEVILLERES, LL.B. 

PG Department Head – PEEDO  

BAC Chairperson                                        

Government Center, Mankilam, Tagum City 

 

BAC SECRETARIAT OFFICE 

Province of Davao del Norte 

2F PGSO Bldg., Government Center, Mankilam, Tagum City 

Telephone No. (Province) 655-9415 Cellphone No. 09989630488 

Email address: bacddn3@gmail.com 

Website address: www.davaodelnorte.gov.ph 

 

12. You may visit the following websites: 

 

For downloading of Bidding Documents: www.davaodelnorte.gov.ph  

  

 

August 26, 2022 

Date of Issue           

 

 

                                                                                  

   DENNIS B. DEVILLERES, LL.B. 

                               PG Department Head - PEEDO 

                                                                                           BAC Chairperson 

 
 

 

 

 

 

 

mailto:bacddn3@gmail.com
http://www.davaodelnorte.gov.ph/
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Section II. Instructions to Bidders 
 

 

 

Notes on the Instructions to Bidders  

 
This Section on the Instruction to Bidders (ITB) provides the information necessary for 

bidders to prepare responsive bids, in accordance with the requirements of the Procuring 

Entity.  It also provides information on bid submission, eligibility check, opening and 

evaluation of bids, post-qualification, and on the award of contract. 
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1. Scope of Bid 

 The Procuring Entity, Provincial Government of Davao del Norte invites Bids for the 

construction of Works, with Project Identification Numbers PR Nos. 2022074469, 2022074476, 

2022074490, 2022074732, 2022074504, 2022074757, 2022074563, 2022074738, 2022074734, 

2022074745, 2022074768 and 2022074806. The Procurement Project (referred to herein as 

“Project”) is for the construction of Works, as described in Section VI (Specifications). 

 

2.   Funding Information 

2.1. The GOP through the source of funding as indicated below, to wit: 

 
Lot 1 - 20225196B 1,500,000.00 20% DF CY 2022 

Lot 2 - 20225197B 2,000,000.00 20% DF CY 2022 

Lot 3 - 20225198B 1,500,000.00 SB NO. 2 - 20% DF CY 2022 

Lot 4 - 20225199B 1,500,000.00 SB NO. 2 CY 2022 

Lot 5 - 20225200B 1,500,000.00 5% CALAMITY FUND CY 2022 

Lot 6 - 20225201B 1,500,000.00 SB NO. 2 CY 2022 

Lot 7 - 20225202B 1,500,000.00 SB NO. 2 CY 2022 

Lot 8 - 20225203B 1,500,000.00 SB NO. 2 CY 2022 

Lot 9 - 20225204B 8,000,000.00 5% CALAMITY FUND CY 2022 

Lot 10 - 20225205B 1,500,000.00 SB NO. 2 CY 2022 

Lot 11 - 20225206B 2,000,000.00 20% DF CY 2022 

Lot 12 - 20225207B 1,274,901.80 SEF CY 2022 

 

2.2. The source of funding is: 

 

a. LGUs, the Annual or Supplemental Budget, as approved by the Sanggunian 

 

3.  Bidding Requirements 

 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and its 

2016 revised IRR, including its Generic Procurement Manual and associated policies, rules 

and regulations as the primary source thereof, while the herein clauses shall serve as the 

secondary source thereof.   

 

Any amendments made to the IRR and other GPPB issuances shall be applicable only to the 

ongoing posting, advertisement, or IB by the BAC through the issuance of a supplemental or 

bid bulletin. 
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The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, 

determined the general characteristics of the contracted Works and the conditions for this 

Project, such as  the location and the nature of the work; (b) climatic conditions; (c) 

transportation facilities; (c) nature and condition of the terrain, geological conditions at the 

site communication facilities, requirements, location and availability of construction 

aggregates and other materials, labor, water, electric power and access roads; and (d) other 

factors that may affect the cost, duration and execution or implementation of the contract, 

project, or work and examine all instructions, forms, terms, and project requirements in the 

Bidding Documents. 

 

   4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 

 

   The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest 

standard of ethics during the procurement and execution of the contract.  They or through an 

agent shall not engage in corrupt, fraudulent, collusive, coercive, and obstructive practices 

defined under Annex “I” of the 2016 revised IRR of RA No. 9184 or other integrity violations 

in competing for the Project. 

 

5. Eligible Bidders  

 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable will 

be evaluated. 

 

5.2. The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at least 

fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current 

prices using the PSA’s CPI, except under conditions provided for in Section 

23.4.2.4 of the 2016 revised IRR of RA No. 9184.   

 

        A contract is considered to be “similar” to the contract to be bid if it has the 

major categories of work stated in the BDS. 

 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the Bidding Document prepared for this 

purpose. 

 

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 

2016 IRR of RA No. 9184.   

  

6. Origin of Associated Goods  

 

There is no restriction on the origin of Goods other than those prohibited by a decision of 

the UN Security Council taken under Chapter VII of the Charter of the UN. 

 

7. Subcontracts 

 

 The Bidder may subcontract portions of the Project to the extent allowed by the Procuring 

Entity as stated herein, but in no case more than fifty percent (50%) of the Project. 
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     The Procuring Entity has prescribed that: 

 

a. Subcontracting is not allowed. 

 

7.1. [If Procuring Entity has determined that subcontracting is allowed during the 

bidding, state:] The Bidder must submit together with its Bid the documentary 

requirements of the subcontractor(s) complying with the eligibility criteria stated 

in ITB Clause 5 in accordance with Section 23.4 of the 2016 revised IRR of RA 

No. 9184 pursuant to Section 23.1 thereof.   

 

7.2. [If subcontracting is allowed during the contract implementation stage, state:] 

The Supplier may identify its subcontractor during the contract implementation 

stage.  Subcontractors identified during the bidding may be changed during the 

implementation of this Contract.  Subcontractors must submit the documentary 

requirements under Section 23.1 of the 2016 revised IRR of RA No. 9184 and 

comply with the eligibility criteria specified in ITB Clause 5 to the implementing 

or end-user unit.   

 

7.3. Subcontracting of any portion of the Project does not relieve the Contractor of any 

liability or obligation under the Contract.  The Supplier will be responsible for the 

acts, defaults, and negligence of any subcontractor, its agents, servants, or 

workmen as fully as if these were the Contractor’s own acts, defaults, or 

negligence, or those of its agents, servants, or workmen. 

 

8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 

date and time and either at its physical address and/or through 

videoconferencing/webcasting} as indicated in paragraph 6 of the IB. 

 

9. Clarification and Amendment of Bidding Documents 
 

      Prospective bidders may request for clarification on and/or interpretation of any part 

of the Bidding Documents.  Such requests must be in writing and received by the 

Procuring Entity, either at its given address or through electronic mail indicated in the 

IB, at least ten (10) calendar days before the deadline set for the submission and receipt 

of Bids.   

 

10. Documents Comprising the Bid: Eligibility and Technical Components  
 

10.1. The first envelope shall contain the eligibility and technical documents of the Bid 

as specified in Section IX. Checklist of Technical and Financial Documents.  

 

10.2. If the eligibility requirements or statements, the bids, and all other documents for 

submission to the BAC are in foreign language other than English, it must be 

accompanied by a translation in English, which shall be authenticated by the 

appropriate Philippine foreign service establishment, post, or the equivalent office 

having jurisdiction over the foreign bidder’s affairs in the Philippines.  For 

Contracting Parties to the Apostille Convention, only the translated documents 

shall be authenticated through an apostille pursuant to GPPB Resolution No. 13-
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2019 dated 23 May 2019. The English translation shall govern, for purposes of 

interpretation of the bid. 

 

10.3. A valid PCAB License is required, and in case of joint ventures, a valid special 

PCAB License, and registration for the type and cost of the contract for this 

Project. Any additional type of Contractor license or permit shall be indicated in 

the BDS. 

 

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers, 

Materials Engineers, and Foremen) assigned to the contract to be bid, with their 

complete qualification and experience data shall be provided.  These key 

personnel must meet the required minimum years of experience set in the BDS. 

 

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or 

under purchase agreements, supported by proof of ownership, certification of 

availability of equipment from the equipment lessor/vendor for the duration of the 

project, as the case may be, must meet the minimum requirements for the contract 

set in the BDS. 

 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the Bid as 

specified in Section IX. Checklist of Technical and Financial Documents. 

 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 

accepted. 

 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices provided 

the conditions are met under Section 31.2 of the 2016 revised IRR of RA No. 

9184. 

 

12. Alternative Bids 
 

      Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 

specifications.  Unless there is a value engineering clause in the BDS, alternative Bids 

shall not be accepted. 

 

13. Bid Prices 
 

      All bid prices for the given scope of work in the Project as awarded shall be 

considered as fixed prices, and therefore not subject to price escalation during contract 

implementation, except under extraordinary circumstances as determined by the NEDA 

and approved by the GPPB pursuant to the revised Guidelines for Contract Price 

Escalation guidelines.   

 

14.  Bid and Payment Currencies 
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14.1. Bid prices may be quoted in the local currency or tradeable currency accepted by 

the BSP at the discretion of the Bidder.  However, for purposes of bid evaluation, 

Bids denominated in foreign currencies shall be converted to Philippine currency 

based on the exchange rate as published in the BSP reference rate bulletin on the 

day of the bid opening. 

 

14.2. Payment of the contract price shall be made in: 

 

[Select one, delete other/s] 

 

a. Philippine Pesos. 

 

b. [indicate currency if procurement involves a foreign-denominated bid as 

allowed by the Procuring Entity, which shall be tradeable or acceptable by 

the BSP.] 

 

15.  Bid Security  
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security 

in the amount indicated in the BDS, which shall be not less than the percentage 

of the ABC in accordance with the schedule in the BDS. 

 

15.2. The Bid and bid security shall be valid within 120 calendar days from the Opening 

of Bids. Any bid not accompanied by an acceptable bid security shall be rejected 

by the Procuring Entity as non-responsive. 

  

16.  Sealing and Marking of Bids 
 

          Each Bidder shall submit one copy of the first and second components of its Bid.  

 

      The Procuring Entity may request additional hard copies and/or electronic copies of 

the Bid. However, failure of the Bidders to comply with the said request shall not be a 

ground for disqualification.   

 

      If the Procuring Entity allows the submission of bids through online submission to 

the given website or any other electronic means, the Bidder shall submit an electronic 

copy of its Bid, which must be digitally signed. An electronic copy that cannot be opened 

or is corrupted shall be considered non-responsive and, thus, automatically disqualified. 

 

17. Deadline for Submission of Bids 
 

      The Bidders shall submit on the specified date and time and either at its physical 

address or through online submission as indicated in paragraph 7 of the IB.  

 

18. Opening and Preliminary Examination of Bids  
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place 

specified in paragraph 9 of the IB. The Bidders’ representatives who are present 

shall sign a register evidencing their attendance. In case videoconferencing, 
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webcasting or other similar technologies will be used, attendance of participants 

shall likewise be recorded by the BAC Secretariat.  

 

      In case the Bids cannot be opened as scheduled due to justifiable reasons, the 

rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 

9184 shall prevail.  

 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 2016 

revised IRR of RA No. 9184. 

 

19.  Detailed Evaluation and Comparison of Bids  
 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of 

all Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC shall 

consider the conditions in the evaluation of Bids under Section 32.2 of 2016 

revised IRR of RA No. 9184. 

 

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated 

in the BDS shall be received by the same deadline and opened and evaluated 

simultaneously so as to determine the Bid or combination of Bids offering the 

lowest calculated cost to the Procuring Entity.  Bid Security as required by ITB 

Clause 15 shall be submitted for each contract (lot) separately.  

 

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 

revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all 

the lots participated in by the prospective Bidder. 

  

20. Post Qualification  
 

  Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 

the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 

submit its latest income and business tax returns filed and paid through the BIR Electronic 

Filing and Payment System (eFPS), and other appropriate licenses and permits required 

by law and stated in the BDS. 

  

21. Signing of the Contract 
 

     The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall 

form part of the Contract. Additional Contract documents are indicated in the BDS. 
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Section III. Bid Data Sheet 
 

 

Notes on the Bid Data Sheet (BDS) 
 

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify 

in detail, information, or requirements included in the ITB found in Section II, which 

are specific to each procurement. 

 

This Section is intended to assist the Procuring Entity in providing the specific 

information in relation to corresponding clauses in the ITB and has to be prepared for 

each specific procurement. 

 

The Procuring Entity should specify in the BDS information and requirements specific 

to the circumstances of the Procuring Entity, the processing of the procurement, and 

the bid evaluation criteria that will apply to the Bids.  In preparing the BDS, the 

following aspects should be checked: 

 

a. Information that specifies and complements provisions of the ITB must be 

incorporated. 

  

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by 

the circumstances of the specific procurement, must also be incorporated. 
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Bid Data Sheet 
ITB Clause  

5.2 The Intended Completion Date:  
Lot 1 - 20225196B 60 Calendar Days 

Lot 2 - 20225197B 60 Calendar Days 

Lot 3 - 20225198B 60 Calendar Days 

Lot 4 - 20225199B 60 Calendar Days 

Lot 5 - 20225200B 60 Calendar Days 

Lot 6 - 20225201B 60 Calendar Days 

Lot 7 - 20225202B 60 Calendar Days 

Lot 8 - 20225203B 60 Calendar Days 

Lot 9 - 20225204B 60 Calendar Days 

Lot 10 - 20225205B 60 Calendar Days 

Lot 11 - 20225206B 60 Calendar Days 

Lot 12 - 20225207B 80 Calendar Days 
 

7.1 

 

Subcontracting is not allowed. 

10.3 No Further instructions 

 

10.4 

 

  

The key personnel must meet the required minimum years of experience set below: 

 

 Lot 1 - 20225196B- 1 Lot Contract Package: Equipment, Labor and Materials for the 

Improvement of Water System at Brgy. Camansa, Asuncion, Davao del Norte 

 

ABC: 1,500,000.00 

 

Key Personnel               General Experience             Relevant Experience 
      Project Engineer Water System Project 3 years 

 Project Foreman Water System Project 1 year 

 Safety Officer Water System Project 1 year 

Material Engineer Water System Project 1 year 

 

Lot 2 - 20225197B- 1 Lot Contract Package: Equipment, Labor and Materials for the 

Construction of Water System at Brgy. Linao, San Isidro, Davao del Norte 

 

ABC: 2,000,000.00 

 

Key Personnel               General Experience             Relevant Experience 
      Project Engineer Water System Project 3 years 

 Project Foreman Water System Project 1 year 

 Safety Officer Water System Project 1 year 

Material Engineer Water System Project 1 year 
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Lot 3 - 20225198B- 1 Lot Contract Package: Equipment, Labor and Materials for the 

Improvement of Water System at Prk. 6-B, Brgy. Sto. Niño, Talaingod, Davao del Norte 

 

ABC: 1,500,000.00 

 

Key Personnel               General Experience             Relevant Experience 
      Project Engineer Water System Project 3 years 

 Project Foreman Water System Project 1 year 

 Safety Officer Water System Project 1 year 

Material Engineer Water System Project 1 year 

 

Lot 4 - 20225199B- 1 Lot contract Package: Equipment, Labor and Materials for the 

Construction of Covered Court Bleacher/Stage/CR (Revised) at Brgy. Peñaplata, IGACOS, 

Davao del Norte 

 

ABC: 1,500,000.00 

 

Key Personnel               General Experience             Relevant Experience 
      Project Engineer Building Construction Project 3 years 

 Project Foreman Building Construction Project 1 year 

 Safety Officer Building Construction Project 1 year 

Material Engineer Building Construction Project 1 year 

 

Lot 5 - 20225200B- 1 Lot Contract Package: Equipment, Labor and Materials for the 

Construction of Rescue Vehicle Bay PDRRMD Compound, Capitol, Mankilam, Tagum City, 

Davao del Norte 

 

ABC: 1,500,000.00 

 

Key Personnel               General Experience             Relevant Experience 
      Project Engineer Building Construction Project 3 years 

 Project Foreman Building Construction Project 1 year 

 Safety Officer Building Construction Project 1 year 

Material Engineer Building Construction Project 1 year 

 

Lot 6 - 20225201B- 1 Lot Contract Package: Equipment, Labor and Materials for the 

Improvement of Covered Court Bleacher/Stage/CR (Revised) at Brgy. San Isidro (Babak 

District), IGACOS, Davao del Norte 

 

ABC: 1,500,000.00 

 

Key Personnel               General Experience                         Relevant Experience 

Project Engineer Building Construction Project 3 years 

Project Foreman Building Construction Project 1 year 

Safety Officer Building Construction Project 1 year 

Material Engineer Building Construction Project 1 year 

 

Lot 7 - 20225202B- 1 Lot Contract Package: Equipment, Labor and Materials for the 

Impv't/Rehab. of Covered Court bleacher/Stage/CR (Revised) at Brgy. Sonlon, Asuncion, 

Davao del Norte 
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ABC: 1,500,000.00 

 

Key Personnel               General Experience                         Relevant Experience 

Project Engineer Building Construction Project 3 years 

Project Foreman Building Construction Project 1 year 

Safety Officer Building Construction Project 1 year 

Material Engineer Building Construction Project 1 year 

 

Lot 8 - 20225203B- 1 Lot Contract Package: Equipment, Labor and Materials for the 

Construction of Brgy. Health Center - Revised at Brgy. San Miguel, Tagum City, Davao del 

Norte 

 

ABC: 1,500,000.00 

 

Key Personnel               General Experience                         Relevant Experience 

Project Engineer Building Construction Project 3 years 

Project Foreman Building Construction Project 1 year 

Safety Officer Building Construction Project 1 year 

Material Engineer Building Construction Project 1 year 

 

Lot 9 - 20225204B- 1 Lot Contract Package: Equipment, Labor and Materials for the 

Construction of Relief Goods Warehouse (Extension) at PDRRMD, Mankilam, Tagum City, 

Davao del Norte 

 

ABC: 8,000,000.00 

 

Key Personnel               General Experience                         Relevant Experience 

Project Engineer Building Construction Project 3 years 

Project Foreman Building Construction Project 1 year 

Safety Officer Building Construction Project 1 year 

Material Engineer Building Construction Project 1 year 

 

Lot 10 – 20225205B- 1 Lot Contract Package: Equipment, Labor and Materials for the 

Construction of Covered Court Bleacher/Stage/CR - Revised at San Jose, New Corella, Davao 

del Norte 

 

ABC: 1,500,000.00 

 

Key Personnel               General Experience                         Relevant Experience 

Project Engineer Building Construction Project 3 years 

Project Foreman Building Construction Project 1 year 

Safety Officer Building Construction Project 1 year 

Material Engineer Building Construction Project 1 year 

 

Lot 11 – 20225206B- 1 Lot Contract Package: Equipment, Labor and Materials for the 

Improvement of Potable Water System at Brgy. Dagohoy, Talaingod, Davao del Norte 

 

ABC: 2,000,000.00 

 

Key Personnel               General Experience                         Relevant Experience 

Project Engineer Building Construction Project 3 years 

Project Foreman Building Construction Project 1 year 

Safety Officer Building Construction Project 1 year 
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Material Engineer Building Construction Project 1 year 

 

Lot 12 – 20225207B- 1 Lot Contract Package: Equipment, Labor and Materials for the 

Construction of 1 Classroom Building at Kamansi I.S. Florida, Kapalong, Davao del Norte 

 

ABC: 1,274,901.80 

 

Key Personnel               General Experience                         Relevant Experience 

Project Engineer Building Construction Project 3 years 

Project Foreman Building Construction Project 1 year 

Safety Officer Building Construction Project 1 year 

Material Engineer Building Construction Project 1 year 
 

10.5  

The minimum major equipment requirements are the following: 

 
Lot 1 - 20225196B- 1 Lot Contract Package: Equipment, Labor and Materials for the 

Improvement of Water System at Brgy. Camansa, Asuncion, Davao del Norte 

 

ABC: 1,500,000.00 

 

Equipment                               Capacity         Number of Units      Owned / Leased 

Dump truck 10-wheeler 1 1 

Pipe wrench  1 set 1 set 

Service Vehicle    

 

Lot 2 - 20225197B- 1 Lot Contract Package: Equipment, Labor and Materials for the 

Construction of Water System at Brgy. Linao, San Isidro, Davao del Norte 

 

ABC: 2,000,000.00 

 

Equipment                               Capacity         Number of Units      Owned / Leased 

Dump truck 10-wheeler 1 1 

Pipe wrench  1 set 1 set 

Service Vehicle    

 

Lot 3 - 20225198B- 1 Lot Contract Package: Equipment, Labor and Materials for the 

Improvement of Water System at Prk. 6-B, Brgy. Sto. Niño, Talaingod, Davao del Norte 

 

ABC: 1,500,000.00 

 

Equipment                               Capacity         Number of Units      Owned / Leased 

Dump truck 10-wheeler 1 1 

Pipe wrench  1 set 1 set 

Service Vehicle    

 

Lot 4 - 20225199B- 1 Lot contract Package: Equipment, Labor and Materials for the 

Construction of Covered Court Bleacher/Stage/CR (Revised) at Brgy. Peñaplata, IGACOS, 

Davao del Norte 

 

ABC: 1,500,000.00 

 

Equipment                               Capacity         Number of Units      Owned / Leased 

     Dump Truck  1 1 
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Plate Compactor  1 1 

Bagger Mixer  1 1 

Concrete Vibrator  1 1 

Welding Machine  1 1 

Bar Cutter  1 1 

Bar Bender  1 1 

Cut-off Wheel  1 1 

 

Lot 5 - 20225200B- 1 Lot Contract Package: Equipment, Labor and Materials for the 

Construction of Rescue Vehicle Bay PDRRMD Compound, Capitol, Mankilam, Tagum City, 

Davao del Norte 

 

ABC: 1,500,000.00 

 

Equipment                               Capacity         Number of Units      Owned / Leased 

     Dump Truck  1 1 

Plate Compactor  1 1 

Bagger Mixer  1 1 

Concrete Vibrator  1 1 

Welding Machine  1 1 

Bar Cutter  1 1 

Bar Bender  1 1 

Cut-off Wheel  1 1 

 

Lot 6 - 20225201B- 1 Lot Contract Package: Equipment, Labor and Materials for the 

Improvement of Covered Court Bleacher/Stage/CR (Revised) at Brgy. San Isidro (Babak 

District), IGACOS, Davao del Norte 

 

ABC: 1,500,000.00 

 

Equipment                               Capacity         Number of Units      Owned / Leased 

     Dump Truck  1 1 

Plate Compactor  1 1 

Bagger Mixer  1 1 

Concrete Vibrator  1 1 

Welding Machine  1 1 

Bar Cutter  1 1 

Bar Bender  1 1 

Cut-off Wheel  1 1 

 

Lot 7 - 20225202B- 1 Lot Contract Package: Equipment, Labor and Materials for the 

Impv't/Rehab. of Covered Court bleacher/Stage/CR (Revised) at Brgy. Sonlon, Asuncion, 

Davao del Norte 

 

ABC: 1,500,000.00 

 

Equipment                               Capacity         Number of Units      Owned / Leased 

     Dump Truck  1 1 

Plate Compactor  1 1 

Bagger Mixer  1 1 

Concrete Vibrator  1 1 

Welding Machine  1 1 

Bar Cutter  1 1 
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Bar Bender  1 1 

Cut-off Wheel  1 1 

 

Lot 8 - 20225203B- 1 Lot Contract Package: Equipment, Labor and Materials for the 

Construction of Brgy. Health Center - Revised at Brgy. San Miguel, Tagum City, Davao del 

Norte 

 

ABC: 1,500,000.00 

 

Equipment                               Capacity         Number of Units      Owned / Leased 

     Dump Truck  1 1 

Bagger Mixer  1 1 

Concrete Vibrator  1 1 

Welding Machine  1 1 

Bagger Mixer  1 1 

Bar Cutter  1 1 

Bar Bender  1 1 

Cut-off Wheel  1 1 

 

Lot 9 - 20225204B- 1 Lot Contract Package: Equipment, Labor and Materials for the 

Construction of Relief Goods Warehouse (Extension) at PDRRMD, Mankilam, Tagum City, 

Davao del Norte 

 

ABC: 8,000,000.00 

 

Equipment                               Capacity         Number of Units      Owned / Leased 

     Dump Truck  1 1 

Bagger Mixer  1 1 

Concrete Vibrator  1 1 

Welding Machine  1 1 

Bagger Mixer  1 1 

Bar Cutter  1 1 

Bar Bender  1 1 

Cut-off Wheel  1 1 

 

Lot 10 – 20225205B- 1 Lot Contract Package: Equipment, Labor and Materials for the 

Construction of Covered Court Bleacher/Stage/CR - Revised at San Jose, New Corella, Davao 

del Norte 

 

ABC: 1,500,000.00 

 

Equipment                               Capacity         Number of Units      Owned / Leased 

     Dump Truck  1 1 

Plate Compactor  1 1 

Bagger Mixer  1 1 

Concrete Vibrator  1 1 

Welding Machine  1 1 

Bar Cutter  1 1 

Bar Bender  1 1 

Cut-off Wheel  1 1 

 

Lot 11 – 20225206B- 1 Lot Contract Package: Equipment, Labor and Materials for the 

Improvement of Potable Water System at Brgy. Dagohoy, Talaingod, Davao del Norte 
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ABC: 2,000,000.00 

 

Equipment                               Capacity         Number of Units      Owned / Leased 

Dump truck 10-wheeler 1 1 

Pipe wrench  1 set 1 set 

Service Vehicle    

 

Lot 12 – 20225207B- 1 Lot Contract Package: Equipment, Labor and Materials for the 

Construction of 1 Classroom Building at Kamansi I.S. Florida, Kapalong, Davao del Norte 

 

ABC: 1,274,901.80 

 

Equipment                               Capacity         Number of Units      Owned / Leased 

     Dump Truck  1 1 

Bagger Mixer  1 1 

Concrete Vibrator  1 1 

Welding Machine  1 1 

Bagger Mixer  1 1 

Bar Cutter  1 1 

Bar Bender  1 1 

Cut-off Wheel  1 1 
 

12 No further instructions. 

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of 

the following forms and amounts: 

a. The amount of not less than [Insert two percent (2%) of ABC], if bid security 

is in cash, cashier’s/manager’s check, bank draft/guarantee or irrevocable 

letter of credit; 

 

b. The amount of not less than [Insert five percent (5%) of ABC] if bid security 

is in Surety Bond. 

 

19.2 Partial bid is not allowed. The infrastructure project is packaged in a single lot and 

the lot shall not be divided into sub-lots for the purpose of bidding, evaluation, 

and contract award. 

 

20 Latest income and business tax returns filed and paid through the BIR Electronic 

Filing and Payment System (eFPS), and other appropriate licenses and permits 

required by law and stated in the BDS  

 

21 

 

Additional contract documents relevant to the Project which shall be included in 

Envelope One (1) Technical Eligibility Requirements, such as construction 

schedule and   S-curve, manpower schedule, construction methods, equipment 

utilization schedule, PERT/CPM, construction safety and health program received 

by the DOLE, and other acceptable tools of project scheduling. 
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Section IV. General Conditions of Contract 
 

 

Notes on the General Conditions of Contract 
 

The General Conditions of Contract (GCC) in this Section, read in conjunction with 

the Special Conditions of Contract in Section V and other documents listed therein, 

should be a complete document expressing all the rights and obligations of the 

parties. 

 

Matters governing performance of the Contractor, payments under the contract, or 

matters affecting the risks, rights, and obligations of the parties under the contract 

are included in the GCC and Special Conditions of Contract.   

 

Any complementary information, which may be needed, shall be introduced only 

through the Special Conditions of Contract.  
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1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that can be 

reasonably inferred as being required for its completion as if such items were expressly 

mentioned herein. All the provisions of RA No. 9184 and its 2016 revised IRR, including 

the Generic Procurement Manual, and associated issuances, constitute the primary source 

for the terms and conditions of the Contract, and thus, applicable in contract 

implementation.  Herein clauses shall serve as the secondary source for the terms and 

conditions of the Contract.  

 

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 9184 

allowing the GPPB to amend the IRR, which shall be applied to all procurement activities, 

the advertisement, posting, or invitation of which were issued after the effectivity of the 

said amendment.   

  

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 

references in the Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date shall apply to any Section of the Works (other than references 

to the Completion Date and Intended Completion Date for the whole of the Works). 

 

3. Possession of Site     
 

3.1 The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 

corresponds to the execution of the Works.  If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession in 

accordance with the terms of this clause, the Procuring Entity’s Representative 

shall give the Contractor a Contract Time Extension and certify such sum as fair 

to cover the cost incurred, which sum shall be paid by Procuring Entity. 

 

3.2 If possession of a portion is not given by the above date, the Procuring Entity 

will be deemed to have delayed the start of the relevant activities.  The resulting 

adjustments in contract time to address such delay may be addressed through 

contract extension provided under Annex “E” of the 2016 revised IRR of RA 

No. 9184. 

 

4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key Personnel 

indicating their designation, in accordance with ITB Clause 10.3 and specified in the BDS, 

to carry out the supervision of the Works.   

 

The Procuring Entity will approve any proposed replacement of key personnel only if their 

relevant qualifications and abilities are equal to or better than those of the personnel listed 

in the Schedule. 
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5. Performance Security 
 

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the successful Bidder shall furnish the performance security in any of 

the forms prescribed in Section 39 of the 2016 revised IRR.  

 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action pursuant to RA 

No. 3688 against any subcontractor be they an individual, firm, partnership, 

corporation, or association supplying the Contractor with labor, materials and/or 

equipment for the performance of this Contract. 

  

6. Site Investigation Reports 
 

       The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports   

referred to in the SCC supplemented by any information obtained by the Contractor. 

 

7. Warranty  
 

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 

of the 2016 revised IRR, the Procuring Entity shall forfeit its performance 

security, subject its property(ies) to attachment or garnishment proceedings, and 

perpetually disqualify it from participating in any public bidding. All payables 

of the GOP in his favor shall be offset to recover the costs. 

 

7.2. The warranty against Structural Defects/Failures, except that occasioned-on 

force majeure, shall cover the period from the date of issuance of the Certificate 

of Final Acceptance by the Procuring Entity.  Specific duration of the warranty 

is found in the SCC. 

 

8. Liability of the Contractor 
 

      Subject to additional provisions, if any, set forth in the SCC, the Contractor’s 

liability under this Contract shall be as provided by the laws of the Republic of the 

Philippines. 

      If the Contractor is a joint venture, all partners to the joint venture shall be jointly 

and severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

      Contract termination shall be initiated in case it is determined prima facie by the 

Procuring Entity that the Contractor has engaged, before, or during the implementation 

of the contract, in unlawful deeds and behaviors relative to contract acquisition and 

implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and 

obstructive practices as stated in ITB Clause 4. 

 

 



 

33 

 

 

10. Dayworks 
 

      Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR 

of RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 

Contractor’s Bid shall be used for small additional amounts of work only when the 

Procuring Entity’s Representative has given written instructions in advance for 

additional work to be paid for in that way. 

 

11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 

approval the said Program of Work showing the general methods, arrangements, 

order, and timing for all the activities in the Works. The submissions of the 

Program of Work are indicated in the SCC.  

 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the period 

stated in the SCC.  If the Contractor does not submit an updated Program of 

Work within this period, the Procuring Entity’s Representative may withhold 

the amount stated in the SCC from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the overdue 

Program of Work has been submitted. 

 

12. Instructions, Inspections and Audits 
 

     The Contractor shall permit the GOP or the Procuring Entity to inspect the 

Contractor’s accounts and records relating to the performance of the Contractor and to 

have them audited by auditors of the GOP or the Procuring Entity, as may be required. 

 

13.  Advance Payment 
 

     The Procuring Entity shall, upon a written request of the Contractor which shall be 

submitted as a Contract document, make an advance payment to the Contractor in an 

amount not exceeding fifteen percent (15%) of the total contract price, to be made in 

lump sum, or at the most two installments according to a schedule specified in the SCC, 

subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184. 

 

14.  Progress Payments 
 

     The Contractor may submit a request for payment for Work accomplished.  Such 

requests for payment shall be verified and certified by the Procuring Entity’s 

Representative/Project Engineer.  Except as otherwise stipulated in the SCC, materials 

and equipment delivered on the site but not completely put in place shall not be included 

for payment. 

 

15. Operating and Maintenance Manuals 
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15.1. If required, the Contractor will provide “as built” Drawings and/or operating 

and maintenance manuals as specified in the SCC. 

 

15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 

stated above, or they do not receive the Procuring Entity’s Representative’s 

approval, the Procuring Entity’s Representative may withhold the amount stated 

in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
 
 

Notes on the Special Conditions of Contract 
 

Similar to the BDS, the clauses in this Section are intended to assist the Procuring 

Entity in providing contract-specific information in relation to corresponding clauses 

in the GCC found in Section IV. 

 

The Special Conditions of Contract (SCC) complement the GCC, specifying 

contractual requirements linked to the special circumstances of the Procuring Entity, 

the Procuring Entity’s country, the sector, and the Works procured.  In preparing this 

Section, the following aspects should be checked: 

 

a. Information that complements provisions of the GCC must be incorporated. 

 

b. Amendments and/or supplements to provisions of the GCC as necessitated by the 

circumstances of the specific purchase, must also be incorporated. 

 

However, no special condition which defeats or negates the general intent and 

purpose of the provisions of the GCC should be incorporated herein. 

 

 



 

36 

 

Special Conditions of Contract 
 

GCC 

Clause   
 

2 The Intended Completion Date:  

Lot 1 - 20225196B 60 Calendar Days 

Lot 2 - 20225197B 60 Calendar Days 

Lot 3 - 20225198B 60 Calendar Days 

Lot 4 - 20225199B 60 Calendar Days 

Lot 5 - 20225200B 60 Calendar Days 

Lot 6 - 20225201B 60 Calendar Days 

Lot 7 - 20225202B 60 Calendar Days 

Lot 8 - 20225203B 60 Calendar Days 

Lot 9 - 20225204B 60 Calendar Days 

Lot 10 - 20225205B 60 Calendar Days 

Lot 11 - 20225206B 60 Calendar Days 

Lot 12 - 20225207B 80 Calendar Days 
 

4.1 The key personnel must meet the required minimum years of experience set below: 

 

 Lot 1 - 20225196B- 1 Lot Contract Package: Equipment, Labor and Materials for the Improvement 

of Water System at Brgy. Camansa, Asuncion, Davao del Norte 

 

ABC: 1,500,000.00 

 

Key Personnel               General Experience             Relevant Experience 
      Project Engineer Water System Project 3 years 

 Project Foreman Water System Project 1 year 

 Safety Officer Water System Project 1 year 

Material Engineer Water System Project 1 year 

 

Lot 2 - 20225197B- 1 Lot Contract Package: Equipment, Labor and Materials for the Construction 

of Water System at Brgy. Linao, San Isidro, Davao del Norte 

 

ABC: 2,000,000.00 

 

Key Personnel               General Experience             Relevant Experience 

      Project Engineer Water System Project 3 years 

 Project Foreman Water System Project 1 year 

 Safety Officer Water System Project 1 year 

Material Engineer Water System Project 1 year 

 

Lot 3 - 20225198B- 1 Lot Contract Package: Equipment, Labor and Materials for the Improvement 

of Water System at Prk. 6-B, Brgy. Sto. Niño, Talaingod, Davao del Norte 

 

ABC: 1,500,000.00 
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Key Personnel               General Experience             Relevant Experience 
      Project Engineer Water System Project 3 years 

 Project Foreman Water System Project 1 year 

 Safety Officer Water System Project 1 year 

Material Engineer Water System Project 1 year 

 

Lot 4 - 20225199B- 1 Lot contract Package: Equipment, Labor and Materials for the Construction 

of Covered Court Bleacher/Stage/CR (Revised) at Brgy. Peñaplata, IGACOS, Davao del Norte 

 

ABC: 1,500,000.00 

 

Key Personnel               General Experience             Relevant Experience 
      Project Engineer Building Construction Project 3 years 

 Project Foreman Building Construction Project 1 year 

 Safety Officer Building Construction Project 1 year 

Material Engineer Building Construction Project 1 year 

 

Lot 5 - 20225200B- 1 Lot Contract Package: Equipment, Labor and Materials for the Construction 

of Rescue Vehicle Bay PDRRMD Compound, Capitol, Mankilam, Tagum City, Davao del Norte 

 

ABC: 1,500,000.00 

 

Key Personnel               General Experience             Relevant Experience 
      Project Engineer Building Construction Project 3 years 

 Project Foreman Building Construction Project 1 year 

 Safety Officer Building Construction Project 1 year 

Material Engineer Building Construction Project 1 year 

 

Lot 6 - 20225201B- 1 Lot Contract Package: Equipment, Labor and Materials for the Improvement 

of Covered Court Bleacher/Stage/CR (Revised) at Brgy. San Isidro (Babak District), IGACOS, 

Davao del Norte 

 

ABC: 1,500,000.00 

 

Key Personnel               General Experience                         Relevant Experience 

Project Engineer Building Construction Project 3 years 

Project Foreman Building Construction Project 1 year 

Safety Officer Building Construction Project 1 year 

Material Engineer Building Construction Project 1 year 

 

Lot 7 - 20225202B- 1 Lot Contract Package: Equipment, Labor and Materials for the Impv't/Rehab. 

of Covered Court bleacher/Stage/CR (Revised) at Brgy. Sonlon, Asuncion, Davao del Norte 

 

ABC: 1,500,000.00 

 

Key Personnel               General Experience                         Relevant Experience 

Project Engineer Building Construction Project 3 years 

Project Foreman Building Construction Project 1 year 

Safety Officer Building Construction Project 1 year 

Material Engineer Building Construction Project 1 year 

 

Lot 8 - 20225203B- 1 Lot Contract Package: Equipment, Labor and Materials for the Construction 

of Brgy. Health Center - Revised at Brgy. San Miguel, Tagum City, Davao del Norte 
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ABC: 1,500,000.00 

 

Key Personnel               General Experience                         Relevant Experience 

Project Engineer Building Construction Project 3 years 

Project Foreman Building Construction Project 1 year 

Safety Officer Building Construction Project 1 year 

Material Engineer Building Construction Project 1 year 

 

Lot 9 - 20225204B- 1 Lot Contract Package: Equipment, Labor and Materials for the Construction 

of Relief Goods Warehouse (Extension) at PDRRMD, Mankilam, Tagum City, Davao del Norte 

 

ABC: 8,000,000.00 

 

Key Personnel               General Experience                         Relevant Experience 

Project Engineer Building Construction Project 3 years 

Project Foreman Building Construction Project 1 year 

Safety Officer Building Construction Project 1 year 

Material Engineer Building Construction Project 1 year 

 

Lot 10 – 20225205B- 1 Lot Contract Package: Equipment, Labor and Materials for the Construction 

of Covered Court Bleacher/Stage/CR - Revised at San Jose, New Corella, Davao del Norte 

 

ABC: 1,500,000.00 

 

Key Personnel               General Experience                         Relevant Experience 

Project Engineer Building Construction Project 3 years 

Project Foreman Building Construction Project 1 year 

Safety Officer Building Construction Project 1 year 

Material Engineer Building Construction Project 1 year 

 

Lot 11 – 20225206B- 1 Lot Contract Package: Equipment, Labor and Materials for the Improvement 

of Potable Water System at Brgy. Dagohoy, Talaingod, Davao del Norte 

 

ABC: 2,000,000.00 

 

Key Personnel               General Experience                         Relevant Experience 

Project Engineer Building Construction Project 3 years 

Project Foreman Building Construction Project 1 year 

Safety Officer Building Construction Project 1 year 

Material Engineer Building Construction Project 1 year 

 

Lot 12 – 20225207B- 1 Lot Contract Package: Equipment, Labor and Materials for the Construction 

of 1 Classroom Building at Kamansi I.S. Florida, Kapalong, Davao del Norte 

 

ABC: 1,274,901.80 

 

Key Personnel               General Experience                         Relevant Experience 

Project Engineer Building Construction Project 3 years 

Project Foreman Building Construction Project 1 year 

Safety Officer Building Construction Project 1 year 

Material Engineer Building Construction Project 1 year 
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7.2 

In case of semi-permanent structures, such as buildings of types 1, 2, and 3 as classified under 

the National Building Code of the Philippines, concrete/asphalt roads, concrete river control, 

drainage, irrigation lined canals, river landing, deep wells, rock causeway, pedestrian overpass, 

and other similar semi-permanent structures: Five (5) years. 

10 a. No dayworks are applicable to the contract. 

11.1 The Contractor shall submit the Program of Work to the Procuring Entity’s Representative within 

10 calendar days of delivery of the Notice of Award. 

11.2 The amount to be withheld for late submission of an updated Program of Work is 15% of the 

amount of the progress payment being billed. 

     13 The amount of the advance payment shall not exceed 15% of the total contract price. 

14 No further instructions.  

15.1 The date by which operating and maintenance manuals are required is the date of submission of 

the request for final billing. 

15.2 The amount to be withheld for failing to produce “as built” drawings and/or operating and 

maintenance manuals by the date required is 20% of the amount of the final billing. 
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Section VI. Specifications 
 

 

Notes on Specifications 
 

A set of precise and clear specifications is a prerequisite for Bidders to respond 

realistically and competitively to the requirements of the Procuring Entity without 

qualifying or conditioning their Bids.  In the context of international competitive 

bidding, the specifications must be drafted to permit the widest possible competition 

and, at the same time, present a clear statement of the required standards of 

workmanship, materials, and performance of the goods and services to be procured.  

Only if this is done will the objectives of economy, efficiency, and fairness in  

procurement be realized, responsiveness of Bids be ensured, and the subsequent task 

of bid evaluation facilitated.  The specifications should require that all goods and 

materials to be incorporated in the Works be new, unused, of the most recent or 

current models, and incorporate all recent improvements in design and materials 

unless provided otherwise in the Contract. 

 

Samples of specifications from previous similar projects are useful in this respect.  

The use of metric units is mandatory.  Most specifications are normally written 

specially by the Procuring Entity or its representative to suit the Works at hand.  

There is no standard set of Specifications for universal application in all sectors in 

all regions, but there are established principles and practices, which are reflected in 

these PBDs. 

 

There are considerable advantages in standardizing General Specifications for 

repetitive Works in recognized public sectors, such as highways, ports, railways, 

urban housing, irrigation, and water supply, in the same country or region where 

similar conditions prevail. The General Specifications should cover all classes of 

workmanship, materials, and equipment commonly involved in construction, 

although not necessarily to be used in a particular Works Contract.  Deletions or 

addenda should then adapt the General Specifications to the particular Works. 

 

Care must be taken in drafting specifications to ensure that they are not restrictive.  

In the specification of standards for goods, materials, and workmanship, recognized 

international standards should be used as much as possible.  Where other particular 

standards are used, whether national standards or other standards, the specifications 

should state that goods, materials, and workmanship that meet other authoritative 

standards, and which ensure substantially equal or higher quality than the standards 

mentioned, will also be acceptable.  The following clause may be inserted in the 

SCC. 

 

Sample Clause:  Equivalency of Standards and Codes 

 

Wherever reference is made in the Contract to specific standards and codes to be met 

by the goods and materials to be furnished, and work performed or tested, the 

provisions of the latest current edition or revision of the relevant standards and codes 

in effect shall apply, unless otherwise expressly stated in the Contract.  Where such 

standards and codes are national, or relate to a particular country or region, other 
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authoritative standards that ensure a substantially equal or higher quality than the 

standards and codes specified will be accepted subject to the Procuring Entity’s 

Representative’s prior review and written consent.  Differences between the 

standards specified and the proposed alternative standards shall be fully described in 

writing by the Contractor and submitted to the Procuring Entity’s Representative at 

least twenty-eight (28) days prior to the date when the Contractor desires the 

Procuring Entity’s Representative’s consent.  In the event the Procuring Entity’s 

Representative determines that such proposed deviations do not ensure substantially 

equal or higher quality, the Contractor shall comply with the standards specified in 

the documents. 

 

These notes are intended only as information for the Procuring Entity or the person 

drafting the Bidding Documents.  They should not be included in the final Bidding 

Documents. 
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Lot 1 - 20225196B- 1 Lot Contract Package: Equipment, Labor and Materials for the Improvement of Water System at 

Brgy. Camansa, Asuncion, Davao del Norte 

 

ABC: 1,500,000.00 

 

I. GENERAL REQUIREMENTS 

B.5 Project Billboard/Signboard - 1.00 lot 

B.9 Mobilization /Demobilization - 1.00 lot 

 

II. WATER PUMPING SYSTEM 

1201(3) Water Pumping - 1.00 set 

 

III. EARTHWORKS 

803(1)a Structure Excavation, Common Soil - 6.00 Cu.m. 

804(4) Gravel Bedding - 0.78 Cu.m. 

1600(2) Pipeline Trench Excavation - 60.00 Cu.m. 

1600(1) Fill and Backfill - 53.00 Cu.m. 

 

IV. REINFORCED CONCRETE 

900(1) Reinforced Concrete - 0.21 Cu.m. 

902(1) Reinforcing Steel - 119.28 Kgs. 

903(2) Formworks and Falseworks - 452.00 bd.ft 

 

VI. MASONRY WORKS 

1046(2)a1 100mm thk CHB Load Bearing 500 PSI 

(including Reinforceing Steel) - 20.20 Sq.m. 

 

VII. STRUCTURAL STEEL 

1047(2)a Structural Steel - 194.35 Kg. 

 

VIII. PLUMBING WORKS 

1002(8) Plumbing fixtures - 1.00 Lot 

 

IX. INSTALLATION OF PIPELINES (WATER SUPPLY) 

1602(5)a 50mmø, SDR 11.0 Polyethylene (PE) 

Plastic Pipe - 300.00 Ln.M. 

1602(5)a 110mmø, SDR 11.0 Polyethylene (PE) 

Plastic Pipe - 6.00 Ln.M. 

1602(5)a 90mmø, SDR 11.0 Polyethylene (PE) 

Plastic Pipe - 6.00 Ln.M. 

1602(5)a 75mmø, SDR 11.0 Polyethylene (PE) 

Plastic Pipe - 60.00 Ln.M 

1062(5)a 63mmø, SDR 11.0 Polyethylene (PE) 

Plastic Pipe - 200.00 Ln.M. 

 

X. ELECTRICAL WORKS 

1100(1) Conduits, Boxes and Fittings (including Service Drop Wire Pedestal) - 1.00 Lot 
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1101(1) Wires and Wiring Devices - 1.00 Lot 

1101(1) 25KVA Transformer (OISC) Mounted on Concrete Pole - 1.00 Lot 

SPL-1 Sealed, Fire Certification, Inspection, Etc. - 1.00 Lot 

 

Remarks: TERMS AND CONDITIONS: 

1. All procedures and policies under this project shall be governed by the provisions of RA 9184 and its IRR, its Annexes 

issued by the GPPB; 

2. General and special conditions of this project shall be those stipulated in the bidding documents which can be secured 

only after payment of the required fee; 

3. Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall have been 

declared as the lowest calculated and responsive bid (LCRB); 

4. Payment will be made through progress billing; 

5. Billboard must be installed on site before the start of the construction. Text and design shall be provided by PEO; 

6. All works must conform to the approved plans and specifications; 

7. Construction supervision will be conducted by PEO Engineer; 

8. All materials must be pre-inspected by PEO Quality Control (QC) Engineer before usage; 

9. All electrical works must be inspected by a PEO Electrical Engineer; 

10. For All RSB except 8mm RSB, please coordinate with QC Engineer for the conduct of Quality Test through Universal 

Testing 

Machine (UTM) at the expense of the winning establishment; 

11. Submit quality control plan before project implementation; 

12. Work duration is sixty (60) calendar days; 

13. Conduct site validation with PEO Representative prior to bidding and secure Certificate of Inspection issued by PEO. 

 

Place of Delivery: Jobsite 

 

 

Lot 2 - 20225197B- 1 Lot Contract Package: Equipment, Labor and Materials for the Construction of Water System at 

Brgy. Linao, San Isidro, Davao del Norte 

 

ABC: 2,000,000.00 

 

I. OTHER GENERAL REQUIREMENTS 

B.5 Project Billboard/Signboard - 1.00 Unit 

B.9 Mobilization/Demobilization - 1.00 Lot 

 

II. EARTHWORKS 

803(1)a Structure Excavation - 5.78 cu.m. 

804(1)b Embankment, Backfill - 6.48 cu.m. 

804(4) Gravel Fill - 2.78 cu.m. 

 

III. EXCAVATION 

1600(2) Pipeline Trench Excavation - 100.00 cu.m. 

 

IV. FILL AND BACKFILL 

1601(1) Fill and Back Fill - 88.00 cu.m. 

 

V. REINFORCED CONCRETE 
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900(1) Structural Concrete, Class A - 25.12 cu.m. 

902(1) Reinforcing Steel - 2517.06 Kgs. 

903(2) Formworks and Falseworks - 176.00 Sq.m. 

 

VI. PLUMBING WORKS 

1002(8) Plumbing Fixtures - 1.00 Lot 

 

VII. INSTALLATION OF PIPELINE 

1602(5) Installation of Pipeline (90mmø, SDR 11 PE Pipe) - 12.00 ln.m 

1602(5) Installation of Pipeline (75mmø, SDR 11 PE Pipe) - 60.00 ln.m 

1602(5) Installation of Pipeline (63mmø, SDR 11 PE Pipe) - 1,937.00 ln.m. 

1602(5) Installation of Pipeline (50mmø, SDR 11 PE Pipe) - 400.00 ln.m. 

 

VIII. PAINTWORKS 

1032(2) Painting of Ground Tank - 83.20 Sq.m. 

 

IX. INSIDE TANK WATERPROOFING 

1016(1)b High Performance Flexible Type 

Waterproofing Compound, Food Grade - 56.40 Sq.m. 

 

Remarks: TERMS AND CONDITIONS: 

1. All procedures and policies under this project shall be governed by the provisions of RA 9184 and its IRR, its Annexes 

issued by the GPPB; 

2. General and special conditions of this project shall be those stipulated in the bidding documents which can be secured 

only after payment of the required fee; 

3. Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall have been 

declared as the lowest calculated and responsive bid (LCRB); 

4. Payment will be made through progress billing; 

5. Billboard must be installed on site before the start of the construction. Text and design shall be provided by PEO; 

6. All works must conform to the approved plans and specifications; 

7. Construction supervision will be conducted by PEO Engineer; 

8. All materials must be pre-inspected by PEO Quality Control (QC) Engineer before usage; 

9. All electrical works must be inspected by a PEO Electrical Engineer; 

10. For All RSB except 8mm RSB, please coordinate with QC Engineer for the conduct of Quality Test through Universal 

Testing 

Machine (UTM) at the expense of the winning establishment; 

11. Submit quality control plan before project implementation; 

12. Work duration is sixty (60) calendar days; 

13. Conduct site validation with PEO Representative prior to bidding and secure Certificate of Inspection issued by PEO. 

 

Place of Delivery: Jobsite 

 

 

Lot 3 - 20225198B- 1 Lot Contract Package: Equipment, Labor and Materials for the Improvement of Water System at 

Prk. 6-B, Brgy. Sto. Niño, Talaingod, Davao del Norte 

 

ABC: 1,500,000.00 
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I. GENERAL REQUIREMENTS 

B.5 Project Billboard/Signboard - 1.00 Each 

B.9 Mobilization/Demobilization - 1.00 Lot 

 

II. WATER PUMPING SYSTEM 

1202(1) Water Pumping System - 100.00 Ln.ft. 

1201(3) Submersible Multi-Stage Deepwell Pump with Control - 1.00 Set 

 

III. EARTHWORKS 

803(1)a Structure Excavation, Common Soil - 3.53 Cu.m. 

804(1) Embankment - 2.82 Cu.m. 

804(4) Gravel Bedding - 1.74 Cu.m. 

1600(2) Pipeline Trench Excavation - 30.00 Cu.m. 

1600(1) Fill and Backfill - 27.00 Cu.m. 

 

IV. REINFORCED CONCRETE 

900(1) Reinforced Concrete - 2.98 Cu.m. 

902(1) Reinforcing Steel - 316.47 Kgs. 

 

V. MASONRY WORKS 

1046(2)a1 100mm thk CHB Load Bearing 500PSI 

(including Reinforcing Steel) - 32.22 Sq.m. 

1046(3) Louver Blocks, Decorative - 2.64 Sq.m. 

 

VI. CARPENTRY AND JOINERY WORKS 

1003(5) Wooden Roof Frame - 186.67 Bd.ft. 

1010(2)a Wooden Doors - 1.00 Unit 

 

VII. ROOFING WORKS 

1013(1) 0.40mm x Standard Width x (Special Cut) 

Prepainted G.I Corrugated Roofing (Blue) - 15.74 Sq.m. 

 

VIII. WATER PLUMPING SYSTEM 

1201(8) Plumbing fixtures - 1.00 Lot 

 

IX. INSTALLATION OF PIPELINES (WATER SUPPLY) 

1602(5)a 50mmø, SDR 11.0 Polyethylene (PE) 

Plastic Pipe - 150.00 Ln.M 

1602(5)a 63mmø, SDR 11.0 Polyethylene (PE) 

Plastic Pipe - 30.00 Ln.M. 

 

X. PAINTING WORKS 

1032 Painting Works, Masonry - 18.00 Sq.M. 

 

XI. ELECTRICAL WORKS 

1100(1) Conduits, Boxes and Fittings (including 

Service Drop Wire Pedestal) - 1.00 Lot 

1101 Wires and Wiring Devices - 1.00 Lot 
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1102(10) Pole Mounted Distribution Transformer 

(OISC) with Complete Accessories - 1.00 Lot 

SPL-1 Electrical Permit (Including Signed & 

Sealed, Fire Certification, Inspection, Etc. - 1.00 Lot 

 

Remarks: TERMS AND CONDITIONS: 

1. All procedures and policies under this project shall be governed by the provisions of RA 9184 and its IRR, its Annexes 

issued by the GPPB; 

2. General and special conditions of this project shall be those stipulated in the bidding documents which can be secured 

only after payment of the required fee; 

3. Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall have been 

declared as the lowest calculated and responsive bid (LCRB); 

4. Payment will be made through progress billing; 

5. Billboard must be installed on site before the start of the construction. Text and design shall be provided by PEO; 

6. All works must conform to the approved plans and specifications; 

7. Construction supervision will be conducted by PEO Engineer; 

8. All materials must be pre-inspected by PEO Quality Control (QC) Engineer before usage; 

9. All electrical works must be inspected by a PEO Electrical Engineer; 

10. For All RSB except 8mm RSB, please coordinate with QC Engineer for the conduct of Quality Test through Universal 

Testing 

Machine (UTM) at the expense of the winning establishment; 

11. Submit quality control plan before project implementation; 

12. Work duration is sixty (60) calendar days; 

13. Conduct site validation with PEO Representative prior to bidding and secure Certificate of Inspection issued by PEO. 

 

Place of Delivery: Jobsite 

 

 

Lot 4 - 20225199B- 1 Lot contract Package: Equipment, Labor and Materials for the Construction of Covered Court 

Bleacher/Stage/CR (Revised) at Brgy. Peñaplata, IGACOS, Davao del Norte 

 

ABC: 1,500,000.00 

 

I. GENERAL REQUIREMENTS 

 B.5 Project Billboard - 1.00 unit 

 B.9 Mobilization/Demobilization - 1.00 lot 

 

II. EARTHWORKS 

 803(1)a Structure Excavation - 23.50 cu.m. 

 804(1)a Embankment, Structure Excavation - 11.75 cu.m. 

 804(1)b Embankment, From Borrow - 144.00 cu.m. 

 804(4) Embankment, Gravel Fill - 50.00 cu.m. 

 

III. REINFORCED CONCRETE 

 900(1) Structural Concrete, Class A - 55.26 cu.m. 

 902(1) Reinforcing Steel - 1,105.96 kgs. 

 903(2) Forms and Scaffoldings - 1.00 lot 
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IV. PAINTING WORKS 

 1032(1) Painting Works, Court Pavement - 480.00 sq.m. 

 

Remarks: TERMS AND CONDITIONS: 

1. All procedures and policies under this project shall be governed by the provisions of RA 9184 and its IRR, its Annexes 

issued by the GPPB; 

2. General and special conditions of this project shall be those stipulated in the bidding documents which can be secured 

only after payment of the required fee; 

3. Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall have been 

declared as the lowest calculated and responsive bid (LCRB); 

4. Payment will be made through progress billing; 

5. Billboard must be installed on site before the start of the construction. Text and design shall be provided by PEO; 

6. All works must conform to the approved plans and specifications; 

7. Construction supervision will be conducted by PEO Engineer; 

8. All materials must be pre-inspected by PEO Quality Control (QC) Engineer before usage; 

9. All electrical works must be inspected by a PEO Electrical Engineer; 

10. For All RSB except 8mm RSB, please coordinate with QC Engineer for the conduct of Quality Test through Universal 

Testing 

Machine (UTM) at the expense of the winning establishment; 

11. Submit quality control plan before project implementation; 

12. Work duration is sixty (60) calendar days; 

13. Conduct site validation with PEO Representative prior to bidding and secure Certificate of Inspection issued by PEO. 

 

Place of Delivery: Jobsite 

 

 

Lot 5 - 20225200B- 1 Lot Contract Package: Equipment, Labor and Materials for the Construction of Rescue Vehicle 

Bay PDRRMD Compound, Capitol, Mankilam, Tagum City, Davao del Norte 

 

ABC: 1,500,000.00 

 

I. OTHER GENERAL REQUIREMENTS 

B.5 Project Billboard - 1.00 unit 

B.9 Mobilization/Demobilization - 1.00 lot 

 

II. EARTHWORKS 

803(1)a Structure Excavation - 31.50 cu.m. 

804(1)a Embankment, Structure Excavation - 18.90 cu.m. 

804(4) Gravel Bedding - 23.00 cu.m. 

 

III. REINFORCED CONCRETE 

900(1) Structural Concrete Class A - 47.75 cu.m. 

902(1) Reinforcing Steel - 2,083.91 kgs. 

903(2) Forms and Falseworks - 1.00 lot 

 

IV. ROOFING WORKS 

1014(1) Prepainted Metal Sheets, Rib-Type Long Span - 169.50 sq.m. 
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V. STEEL WORKS 

1047 Structural Steel Roof Framing - 2,676.44 kgs. 

 

VI. PAINTING WORKS 

1032(1) Painting Works, Steel - 247.36 sq.m 

 

Remarks: TERMS AND CONDITIONS: 

1. All procedures and policies under this project shall be governed by the provisions of RA 9184 and its IRR, its Annexes 

issued by the GPPB; 

2. General and special conditions of this project shall be those stipulated in the bidding documents which can be secured 

only after payment of the required fee; 

3. Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall have been 

declared as the lowest calculated and responsive bid (LCRB); 

4. Payment will be made through progress billing; 

5. Billboard must be installed on site before the start of the construction. Text and design shall be provided by PEO; 

6. All works must conform to the approved plans and specifications; 

7. Construction supervision will be conducted by PEO Engineer; 

8. All materials must be pre-inspected by PEO Quality Control (QC) Engineer before usage; 

9. All electrical works must be inspected by a PEO Electrical Engineer; 

10. For All RSB except 8mm RSB, please coordinate with QC Engineer for the conduct of Quality Test through Universal 

Testing Machine (UTM) at the expense of the winning establishment; 11. Submit quality control plan before 

project implementation; 12. Work duration is sixty (60) calendar days; 13. Conduct site validation with PEO 

Representative prior to bidding and secure Certificate of Inspection issued by PEO. 

 

Place of Delivery: Jobsite 

 

 

Lot 6 - 20225201B- 1 Lot Contract Package: Equipment, Labor and Materials for the Improvement of Covered Court 

Bleacher/Stage/CR (Revised) at Brgy. San Isidro (Babak District), IGACOS, Davao del Norte 

 

ABC: 1,500,000.00 

 

I. GENERAL REQUIREMENTS 

B.5 Project Billboard - 1.00 unit 

B.9 Mobilization/Demobilization - 1.00 lot 

 

II. EARTHWORKS 

803(1)a Structure Excavation - 30.00 cu.m. 

804(1)a Embankment, Structure Excavation - 15.00 cu.m. 

804(1)b Embankment, From Borrow - 48.36 cu.m. 

804(4) Embankment, Gravel Fill - 21.00 cu.m. 

 

III. REINFORCED CONCRETE 

900(1) Structural Concrete, Class A - 15.43 cu.m. 

902(1) Reinforcing Steel - 653.98 kgs. 

903(2) Formworks and Falseworks - 1.00 lot 

 

IV. MASONRY WORKS 
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1046(2)a1 100mm thk CHB (500 psi) - 209.00 sq.m. 

1027(1) Cement Plaster Finish - 217.52 sq.m. 

 

V. CARPENTRY WORKS 

1003(1)a1 Ceiling, Fiber Cement Board on Metal Frame - 31.00 sq.m. 

1010(2) Doors, Flush, Wood Panel - 3.36 sq.m. 

 

VI. ROOFING WORKS 

1014(1) Prepainted Metal Sheets, Rib-Type Long Span Pre-painted - 140.00 ln.m. 

 

VII. STEEL WORKS 

1047(2)a Structural Steel, Roof framing - 448.47 kgs. 

1051(5) Metal Post - 763.72 kgs. 

 

VIII. PAINTING WORKS 

1032(1)a Painting Works, Masonry - 135.00 sq.m. 

1032(1)b Painting Works, Ceiling - 31.00 sq.m. 

1032(1)c Painting Works, Steel - 182.88 sq.m. 

 

IX. PLUMBING WORKS  

1002 Plumbing Works - 1.00 lot  

 

X. TILE WORKS  

1018 Tile Works - 34.39 sq.m.  

 

XI. ELECTRICAL WORKS  

1100(10) Conduits, Boxes & Fittings (Conduit Works/Conduit Rough-In) - 1.00 lot  

1101(33) Wires and Wiring Devices - 1.00 lot  

 

Remarks: TERMS AND CONDITIONS: 

1. All procedures and policies under this project shall be governed by the provisions of RA 9184 and its IRR, its Annexes 

issued by the GPPB; 

2. General and special conditions of this project shall be those stipulated in the bidding documents which can be secured 

only after payment of the required fee; 

3. Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall have been 

declared as the lowest calculated and responsive bid (LCRB); 

4. Payment will be made through progress billing; 

5. Billboard must be installed on site before the start of the construction. Text and design shall be provided by PEO; 

6. All works must conform to the approved plans and specifications; 

7. Construction supervision will be conducted by PEO Engineer; 

8. All materials must be pre-inspected by PEO Quality Control (QC) Engineer before usage; 

9. All electrical works must be inspected by a PEO Electrical Engineer; 

10. For All RSB except 8mm RSB, please coordinate with QC Engineer for the conduct of Quality Test through Universal 

Testing Machine (UTM) at the expense of the winning establishment; 11. Submit quality control plan before 

project implementation; 12. Work duration is sixty (60) calendar days; 13. Conduct site validation with PEO 

Representative prior to bidding and secure Certificate of Inspection issued by PEO. 
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Place of Delivery: Jobsite 

 

 

Lot 7 - 20225202B- 1 Lot Contract Package: Equipment, Labor and Materials for the Impv't/Rehab. of Covered Court 

bleacher/Stage/CR (Revised) at Brgy. Sonlon, Asuncion, Davao del Norte 

 

ABC: 1,500,000.00 

 

I. GENERAL REQUIREMENTS 

B.5 Project Billboard - 1.00 unit 

B.9 Mobilization/Demobilization - 1.00 Lot 

 

II. EARTHWORKS 

801(1) Removal of Structure and Obstructions - 1.00 Lot 

803(1)a Structure Excavation - 10.00 cu.m. 

804(1)a Embankment (From Structure Excavation) - 7.00 cu.m. 

804(1)b Embankment (from Borrow) - 8.72 cu.m. 

 

III. REINFORCED CONCRETE 

900(1) Structural Concrete, Class A - 61.22 cu.m. 

902(1) Reinforcing Steel - 405.63 kgs. 

903(2) Formworks and Falseworks - 7.92 sq.m. 

 

IV. ROOFING & TINSMITHING WORKS 

1014(1)a1 Rib-Type Metal Roofing - 159.52 sq.m. 

 

V. METAL STRUCTURES 

1047(1) Structural Steel - 1,470.16 kgs. 

 

VI. MASONRY WORKS 

1046(2)a1 100mm thk CHB LOAD BEARING 

(Including Reinforcing Steel) - 500 PSI - 22.37 sq.m. 

 

VII. PAINTING WORKS 

1032(1) Painting Works - 165.68 sq.m. 

 

Remarks: TERMS AND CONDITIONS: 

1. All procedures and policies under this project shall be governed by the provisions of RA 9184 and its IRR, its Annexes 

issued by the GPPB; 

2. General and special conditions of this project shall be those stipulated in the bidding documents which can be secured 

only after payment of the required fee; 

3. Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall have been 

declared as the lowest calculated and responsive bid (LCRB); 

4. Payment will be made through progress billing; 

5. Billboard must be installed on site before the start of the construction. Text and design shall be provided by PEO; 

6. All works must conform to the approved plans and specifications; 

7. Construction supervision will be conducted by PEO Engineer; 

8. All materials must be pre-inspected by PEO Quality Control (QC) Engineer before usage; 
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9. All electrical works must be inspected by a PEO Electrical Engineer; 

10. For All RSB except 8mm RSB, please coordinate with QC Engineer for the conduct of Quality Test through Universal 

Testing Machine (UTM) at the expense of the winning establishment; 11. Submit quality control plan before 

project implementation; 12. Work duration is sixty (60) calendar days; 13. Conduct site validation with PEO 

Representative prior to bidding and secure Certificate of Inspection issued by PEO. 

 

Place of Delivery: Jobsite 

 

 

Lot 8 - 20225203B- 1 Lot Contract Package: Equipment, Labor and Materials for the Construction of Brgy. Health 

Center - Revised at Brgy. San Miguel, Tagum City, Davao del Norte 

 

ABC: 1,500,000.00 

 

I. GENERAL REQUIREMENTS 

B.5 Project Billboard - 1.00 unit 

B.9 Mobilization/Demobilization - 1.00 lot 

 

II. REMOVAL OF STRUCTURE 

801(1) Removal of Structure and Obstruction - 1.00 lot 

 

III. EARTHWORKS 

803(1)a Structure Excavation, Common Soil - 18.05 cu.m. 

804(1)a Embankment, from Structure Excavation - 9.02 cu.m. 

804(1)b Embankment, Borrow - 33.60 cu.m. 

 

IV. REINFORCED CONCRETE 

900(1)a1 Structural Concrete, Class A - 16.39 cu.m. 

902(1) Reinforcing Steel, Deformed - 1770.84 kgs. 

903(2) Formworks and Falseworks - 1.00 lot 

 

V. MASONRY WORKS 

1046(1)a1 4" CHB Load Bearing (Inc. Reinf. Steel) 700psi - 159.57 sq.m. 

1046(1)a2 6" CHB Load Bearing (Inc. Reinf. Steel) 700psi - 48.50 sq.m. 

1027(1) Cement Plaster Finish - 337.63 sq.m. 

 

VI. ROOFING WORKS 

1014(1)a2 Prepainted Metal Sheets, Rib Type - 103.02 ln.m. 

1017(3)c1 Gutter Drain with Strainer - 15.00 sets 

 

VII. STEEL WORKS 

1047(2)a Structural Steel, Trusses - 1178.62 kgs. 

1047(2)b Structural Steel, Purlins - 449.09 kgs. 

1047(3) Metal Structure Accessories - 80.50 kgs. 

 

VIII. PAINTING WORKS 

1032(1)c Painting Works, Metal - 160.56 sq.m 
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IX. DOORS & WINDOWS 

1010(1) Frames - 1.00 lot 

1043(2) PVC Doors and Frames - 3.00 sets 

 

Remarks: TERMS AND CONDITIONS: 

1. All procedures and policies under this project shall be governed by the provisions of RA 9184 and its IRR, its Annexes 

issued by the GPPB; 

2. General and special conditions of this project shall be those stipulated in the bidding documents which can be secured 

only after payment of the required fee; 

3. Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall have been 

declared as the lowest calculated and responsive bid (LCRB); 

4. Payment will be made through progress billing; 

5. Billboard must be installed on site before the start of the construction. Text and design shall be provided by PEO; 

6. All works must conform to the approved plans and specifications; 

7. Construction supervision will be conducted by PEO Engineer; 

8. All materials must be pre-inspected by PEO Quality Control (QC) Engineer before usage; 

9. All electrical works must be inspected by a PEO Electrical Engineer; 

10. For All RSB except 8mm RSB, please coordinate with QC Engineer for the conduct of Quality Test through Universal 

Testing Machine (UTM) at the expense of the winning establishment; 11. Submit quality control plan before 

project implementation; 12. Work duration is sixty (60) calendar days; 13. Conduct site validation with PEO 

Representative prior to bidding and secure Certificate of Inspection issued by PEO. 

 

Place of Delivery: Jobsite 

 

 

Lot 9 - 20225204B- 1 Lot Contract Package: Equipment, Labor and Materials for the Construction of Relief Goods 

Warehouse (Extension) at PDRRMD, Mankilam, Tagum City, Davao del Norte 

 

ABC: 8,000,000.00 

 

I. GENERAL REQUIREMENTS 

B.5 Project Billboard - 1.00 unit 

B.3 Permits and Clearances - 1.00 lot 

B.7 Occupational Safety and Health Program - 1.00 lot 

B.9 Mobilization/Demobilization - 1.00 lot 

 

II. EARTHWORKS 

803(1)a Structure Excavation, Common Soil - 78.66 cu.m. 

804(1)b Embankment, from Borrow - 62.34 cu.m. 

804(4) Gravel Bedding - 50.97 cu.m. 

 

III REINFORCED CONCRETE 

900(1)a1 Structural Concrete, Class A - 110.41 cu.m. 

902(1) Reinforcing Steel, Deformed - 7422.44 kgs. 

903(2) Formworks and Falseworks - 1.00 lot 

 

IV. MASONRY WORKS 

1046(1)a1 CHB Loading (inc. Reinf. Steel), 4" 500psi - 254.95 sq.m. 
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1027(1) Cement Plaster Finish - 417.83 sq.m. 

 

V. DOORS & WINDOWS 

1010(2)a DOORS, Flush - 6.93 sq.m. 

1008(1) Aluminum Glass Windows - 11.46 sq.m. 

1011(2) Roll-up Doors - 101.25 sq.m. 

 

VI. ROOFING WORKS 

1014(1)b2 0.40mm Prepainted Metal Sheets, Long Span, Rib Type - 604.95 sq.m. 

1017(3)c1 Gutter Drain (w/ Downspout) - 39.00 sets 

 

VII. STEEL WORKS 

1047(1) Structural Steel - 13404.52 kgs. 

1047(2)b Structural Steel, Purlins - 1476.81 kgs. 

1047(3) Metal Structure Accessories - 651.89 kgs. 

1056(6) Railings - 452.62 kgs. 

 

VIII. TILING WORKS 

1018 Ceramic Tiles - 9.62 sq.m. 

 

IX. PLUMBING WORKS 

1002 Plumbing Works - 1.00 lot 

 

X. PAINTING WORKS 

1032(1)c Painting Works, Metal - 1274.68 sq.m. 

 

XI. ELECTRICAL WORKS 

1100(10) Conduits, Boxes, & Fittings - 1.00 lot 

1101(33) Wires and Wiring Devices - 1.00 lot 

1102(1) Panel Board w/ Main & Branch Breakers - 1.00 lot 

 

Remarks: TERMS AND CONDITIONS: 

1. All procedures and policies under this project shall be governed by the provisions of RA 9184 and its IRR, its Annexes 

issued by the GPPB; 

2. General and special conditions of this project shall be those stipulated in the bidding documents which can be secured 

only after payment of the required fee; 

3. Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall have been 

declared as the lowest calculated and responsive bid (LCRB); 

4. Payment will be made through progress billing; 

5. Billboard must be installed on site before the start of the construction. Text and design shall be provided by PEO; 

6. All works must conform to the approved plans and specifications; 

7. Construction supervision will be conducted by PEO Engineer; 

8. All materials must be pre-inspected by PEO Quality Control (QC) Engineer before usage; 

9. All electrical works must be inspected by a PEO Electrical Engineer; 

10. For All RSB except 8mm RSB, please coordinate with QC Engineer for the conduct of Quality Test through Universal 

Testing Machine (UTM) at the expense of the winning establishment; 11. Submit quality control plan before 

project implementation; 12. Work duration is sixty (60) calendar days; 13. Conduct site validation with PEO 

Representative prior to bidding and secure Certificate of Inspection issued by PEO. 
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Place of Delivery: Jobsite 

 

 

Lot 10 – 20225205B- 1 Lot Contract Package: Equipment, Labor and Materials for the Construction of Covered Court 

Bleacher/Stage/CR - Revised at San Jose, New Corella, Davao del Norte 

 

ABC: 1,500,000.00 

 

I. GENERAL REQUIREMENTS 

B.5 Project Billboard - 1.00 unit 

B.9 Mobilization/Demobilization - 1.00 lot 

 

II. EARTHWORKS 

803(1)a Structure Excavation, Common Soil - 14.40 cu.m. 

804(1)a Embankment, from Structure Excavation - 7.20 cu.m. 

804(1)b Embankment, Borrow - 5.98 cu.m. 

804(4) Gravel Bedding 1.44 cu.m. 

 

III. REINFORCED CONCRETE 

900(1)a1 Structural Concrete, Class A - 4.84 cu.m. 

902(1) Reinforcing Steel, Deformed - 746.68 kgs. 

903(2) Formworks and Falseworks - 1.00 lot 

 

IV. ROOFING WORKS 

1014(1)b2 0.40mm Prepainted Metal Sheets, Long Span, Rib Type - 428.00 sq.m. 

 

V. STEEL WORKS 

1047(2)a Structural Steel, Trusses - 3358.66 kgs. 

1047(2)b Structural Steel, Purlins - 1319.57 kgs. 

1047(3) Metal Structure Accessories - 152.06 kgs. 

 

VI. PAINTING WORKS 

1032(1)c Painting Works, Metal - 417.27 sq.m. 

 

Remarks: TERMS AND CONDITIONS: 

1. All procedures and policies under this project shall be governed by the provisions of RA 9184 and its IRR, its Annexes 

issued by the GPPB; 

2. General and special conditions of this project shall be those stipulated in the bidding documents which can be secured 

only after payment of the required fee; 

3. Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall have been 

declared as the lowest calculated and responsive bid (LCRB); 

4. Payment will be made through progress billing; 

5. Billboard must be installed on site before the start of the construction. Text and design shall be provided by PEO; 

6. All works must conform to the approved plans and specifications; 

7. Construction supervision will be conducted by PEO Engineer; 

8. All materials must be pre-inspected by PEO Quality Control (QC) Engineer before usage; 

9. All electrical works must be inspected by a PEO Electrical Engineer; 



 

55 

 

10. For All RSB except 8mm RSB, please coordinate with QC Engineer for the conduct of Quality Test through Universal 

Testing Machine (UTM) at the expense of the winning establishment; 11. Submit quality control plan before 

project implementation; 12. Work duration is sixty (60) calendar days; 13. Conduct site validation with PEO 

Representative prior to bidding and secure Certificate of Inspection issued by PEO. 

 

Place of Delivery: Jobsite 

 

Lot 11 – 20225206B- 1 Lot Contract Package: Equipment, Labor and Materials for the Improvement of Potable Water 

System at Brgy. Dagohoy, Talaingod, Davao del Norte 

 

ABC: 2,000,000.00 

 

A. OTHER GENERAL REQUIREMENTS 

B.5 Project Billboard/Signboard - 1.00 Each 

B.9 Mobilization/Demobilization - 1.00 Lot 

 

B. DAGOHOY PROPER (LOCATION-1) 

I. CLEANING AND RECONDITIONING OF 

EXISTING STRUCTURES 

SPL-1 Cleaning and Reconditioning Existing Pump House - 1.00 Lot 

SPL-2 Cleaning and Reconditioning Existing 27cu.m. Ground Tank (Inside and Outside) - 1.00 Lot 

 

II. WATER PUMPING SYSTEM 

1201(15) Installation of Float Valve Switch 

Controller (For Existing 27cu.m. Ground Tank) - 1.00 Unit 

 

III. EARTHWORKS (WATER SUPPLY) 

1600(2) Pipeline Trench Excavation - 144.80 cu.M. 

1601(1) Fill and Backfill - 91.00 Cu.M. 

 

IV. INSTALLATION OF PIPELINES (WATER SUPPLY) 

1602(5)b 63mmø, SDR 11 Polyethylene (PE) 

Plastic Pipe - 1206.70 Ln.M. 

 

V. INSTALLATION OF VALVES 

1603(1)a Installation of Blow-Off Valve - 4.00 Units 

1603(1)b Installation of Fire Hydrant - 1.00 Unit 

 

VI. PAINTING WORKS 

1016 Waterproofing (For existing 27cu.m. Ground Tank) - 47.04 Sq.m. 

1032(1)a Painting Works, Masonry (For Pump House and Ground Tank) - 65.00 Sq.m. 

  

C. DAGOHOY PRK.4 (LOCATION-2) 

I. CLEANING AND RECONDITIONING OF 

EXISTING STRUCTURES 

SPL-3 Cleaning and Reconditioning Existing 

Elevated Tank (Inside and Outside) - 1.00 Lot 
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II. WATER PUMPING SYSTEM 

1201(3) Submersible multi-stage deepwell pump with control - Supply and Installation - 1.00 Set 

1201(15) Installation of Float Valve Switch Controller (For Existing 8cu.m. Elevated Tank) - 1.00 Unit 

 

III. EARTHWORKS (WATER SUPPLY) 

1600(2) Pipeline Trench Excavation - 4.00 Cu.M. 

1601(1) Fill and Backfill - 4.00 Cu.M. 

 

IV. INSTALLATION OF PIPELINES (WATER 

SUPPLY) 

1602(5)b 63mmø, SDR 11 Polyethylene (PE) Plastic Pipe - 2.04 Ln.M. 

 

V. PLUMBING FIXTURES 

1002(8) Plumbing Fixtures - 1.00 Lot 

 

VI. ELECTRICAL WORKS 

1100 Conduits, Boxes and Fittings (including Service Drop Wire) - 1.00 Lot 

1101 Wires and Wiring Devices - 1.00 Lot 

1102(a) Power Load Center, Switch Gear and Panel Board - 1.00 Lot 

1102(10) 25KVA Pole Mounted Transformer (OISC) - 1.00 Set 

SPL-4 Electrical Permit (including Signed and 

Sealed, Fire Certificate/Inspection, etc.) - 1.00 Lot 

 

VII. INSTALLATION OF VALVES 

1603(1)a Installation of Blow-Off Valve - 2.00 Units 

 

VIII. PAINTING WORKS 

1016 Waterproofing - 54.00 Sq.m. 

1032 Painting Works, Masonry - 45.440 Sq.m. 

 

Remarks: TERMS AND CONDITIONS: 

1. All procedures and policies under this project shall be governed by the provisions of RA 9184 and its IRR, its Annexes 

issued by the GPPB; 

2. General and special conditions of this project shall be those stipulated in the bidding documents which can be secured 

only after payment of the required fee; 

3. Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall have been 

declared as the lowest calculated and responsive bid (LCRB); 

4. Payment will be made through progress billing; 

5. Billboard must be installed on site before the start of the construction. Text and design shall be provided by PEO; 

6. All works must conform to the approved plans and specifications; 

7. Construction supervision will be conducted by PEO Engineer; 

8. All materials must be pre-inspected by PEO Quality Control (QC) Engineer before usage; 

9. All electrical works must be inspected by a PEO Electrical Engineer; 

10. For All RSB except 8mm RSB, please coordinate with QC Engineer for the conduct of Quality Test through Universal 

Testing Machine (UTM) at the expense of the winning establishment; 11. Submit quality control plan before 

project implementation; 12. Work duration is sixty (60) calendar days; 13. Conduct site validation with PEO 

Representative prior to bidding and secure Certificate of Inspection issued by PEO. 
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Place of Delivery: Jobsite 

 

 

Lot 12 – 20225207B- 1 Lot Contract Package: Equipment, Labor and Materials for the Construction of 1 Classroom 

Building at Kamansi I.S. Florida, Kapalong, Davao del Norte 

 

ABC: 1,274,901.80 

 

I. GENERAL REQUIREMENTS: 

 B. 5 Project Billboard - 1.00 unit 

 B. 9 Mobilization/Demobilization -1.00 lot 

 

II. EARTHWORKS: 

 803(1)a Structure Excavation - 30.00 cu.m. 

 804(1)a Embankment, |Structure Excavation - 15.00 cu.m. 

 804(1)b Embankment from Borrow - 31.04 cu.m. 

 804(4) Gravel Bedding - 22.00 cu.m. 

 

III. REINFORCED CONCRETE: 

 900(1) Structural Concrete, Class A -18.84 cu.m. 

 902(1) Reinforcing Steel - 1,162.32 kgs 

 903(2)Forms & Falseworks - 1.00 lot 

 

IV MASONRY WORKS: 

 1046(2)a1 100mm thk CHB 500 psi - 193.00 sq.m. 

 1027(1) Cement Plaster Finish - 268.09 sq.m. 

 

V. CARPENTRY WORKS 

 1003(17) Carpentry and Joinery Works (Blackboard) - 5.20 sq.m. 

 1006 Steel Doors & Frames - 4.20 sq.m. 

 1043 PVC Doors and Frames - 1.26 ssq.m. 

 1009 Jalouplus windows -11.52 sq.m. 

 

VI. ROOFING WORKS 

 1014(1) Prepainted Metal Sheets, Rid-Type Long Span - 116.60 sq.m. 

 1013(2) Fabricated metal Roofing Accessory - 11.00 m. 

 

VII. STEEL WORKS: 

 1047 Structural Steel, Roof Framing - 831.25 kgs. 

 

VIII. PAINTING WORKS 

 1032(1)b Painting Works, Blackboard - 8.40 sq.m. 

 1032(1)c Painting works , Steel - 107.27 sq.m. 

 

IX. PLUMBING WORKS: 

 1002 Plumbing Works - 1.00 lot 

 

X. ELECTRICAL WORKS: 
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 1100(10) Conduits, Boxes & Fittings (Conduit works/Conduit rough-in ) - 1.00 lot 

 1101(33) Wires & Wiring Devices - 1.00 lot 

 1102(1) Panel Board with Main & Branch Breakers - 1.00 lot 

 

Remarks: TERMS AND CONDITIONS: 

1. All procedures and policies under this project shall be governed by the provisions of RA 9184 and its IRR, its Annexes 

issued by the GPPB; 

2. General and special conditions of this project shall be those stipulated in the bidding documents which can be secured 

only after payment of the required fee; 

3. Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall have been 

declared as the lowest calculated and responsive bid (LCRB); 

4. Payment will be made through progress billing; 

5. Billboard must be installed on site before the start of the construction. Text and design shall be provided by PEO; 

6. All works must conform to the approved plans and specifications; 

7. Construction supervision will be conducted by PEO Engineer; 

8. All materials must be pre-inspected by PEO Quality Control (QC) Engineer before usage; 

9. All electrical works must be inspected by a PEO Electrical Engineer; 

10. For All RSB except 8mm RSB, please coordinate with QC Engineer for the conduct of Quality Test through Universal 

Testing Machine (UTM) at the expense of the winning establishment; 11. Submit quality control plan before 

project implementation; 12. Work duration is sixty (60) calendar days; 13. Conduct site validation with PEO 

Representative prior to bidding and secure Certificate of Inspection issued by PEO. 

 

Place of Delivery: Jobsite 
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Section VII. Drawings 
 

 

 

NOTE:  

MAP/STAKING SHEET SHALL BE SECURED FROM PROVINCIAL 

ENGINEER’S OFFICE-PLANNING, DESIGNING, PROGRAMMING/ 

AND MONITORING (PEO-PDPM) AFTER PURCHASE OF BIDDING 

DOCUMENTS. BIDDERS MUST PRESENT AN OFFICIAL RECEIPT OF 

PAYMENT OF BIDDING DOCUMENTS 
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Section VIII. Bill of Quantities 
 

 

 

Notes on the Bill of Quantities 
 

Objectives 

 

The objectives of the Bill of Quantities are: 

 

a. to provide sufficient information on the quantities of Works to be performed to enable 

Bids to be prepared efficiently and accurately; and 

 

b. when a Contract has been entered into, to provide a priced Bill of Quantities for use in 

the periodic valuation of Works executed. 

 

In order to attain these objectives, Works should be itemized in the Bill of Quantities 

in sufficient detail to distinguish between the different classes of Works, or between 

Works of the same nature carried out in different locations or in other circumstances 

which may give rise to different considerations of cost.  Consistent with these 

requirements, the layout and content of the Bill of Quantities should be as simple and 

brief as possible. 

 

Daywork Schedule 

 

A Daywork Schedule should be included only if the probability of unforeseen work, 

outside the items included in the Bill of Quantities, is high.  To facilitate checking by 

the Entity of the realism of rates quoted by the Bidders, the Daywork Schedule should 

normally comprise the following: 

 

a. A list of the various classes of labor, materials, and Constructional Plant for which basic 

daywork rates or prices are to be inserted by the Bidder, together with a statement of 

the conditions under which the Contractor will be paid for work executed on a daywork 

basis. 

 

b. Nominal quantities for each item of Daywork, to be priced by each Bidder at Daywork 

rates as Bid.  The rate to be entered by the Bidder against each basic Daywork item 

should include the Contractor’s profit, overheads, supervision, and other charges. 

 

Provisional Sums  

 

      A general provision for physical contingencies (quantity overruns) may be made by 

including a provisional sum in the Summary Bill of Quantities.  Similarly, a 

contingency allowance for possible price increases should be provided as a provisional 

sum in the Summary Bill of Quantities.  The inclusion of such provisional sums often 

facilitates budgetary approval by avoiding the need to request periodic supplementary 

approvals as the future need arises.  Where such provisional sums or contingency 

allowances are used, the SCC should state the manner in which they will be used, and 

under whose authority (usually the Procuring Entity’s Representative’s). 
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      The estimated cost of specialized work to be carried out, or of special goods to be 

supplied, by other contractors should be indicated in the relevant part of the Bill of 

Quantities as a particular provisional sum with an appropriate brief description.  A 

separate procurement procedure is normally carried out by the Procuring Entity to 

select such specialized contractors.  To provide an element of competition among the 

Bidders in respect of any facilities, amenities, attendance, etc., to be provided by the 

successful Bidder as prime Contractor for the use and convenience of the specialist 

contractors, each related provisional sum should be followed by an item in the Bill of 

Quantities inviting the Bidder to quote a sum for such amenities, facilities, attendance, 

etc. 

 

Signature Box 

 

      A signature box shall be added at the bottom of each page of the Bill of Quantities 

where the authorized representative of the Bidder shall affix his signature.  Failure of 

the authorized representative to sign each and every page of the Bill of Quantities shall 

be a cause for rejection of his bid. 

 

      These Notes for Preparing a Bill of Quantities are intended only as information for 

the Procuring Entity or the person drafting the Bidding Documents.  They should not 

be included in the final documents. 
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Section IX. Checklist of Technical and Financial 

Documents 
 

 

Notes on the Checklist of Technical and Financial 

Documents 
 

      The prescribed documents in the checklist are mandatory to be submitted in the 

Bid, but shall be subject to the following:  

 

a.  GPPB Resolution No. 09-2020 on the efficient procurement measures during a State 

of Calamity or other similar issuances that shall allow the use of alternate documents 

in lieu of the mandated requirements; or 

 

b. any subsequent GPPB issuances adjusting the documentary requirements after the 

effectivity of the adoption of the PBDs.   

 

      The BAC shall be checking the submitted documents of each Bidder against this 

checklist to ascertain if they are all present, using a non-discretionary “pass/fail” 

criterion pursuant to Section 30 of the 2016 revised IRR of RA No. 9184. 
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Checklist of Technical and Financial Documents 

I. TECHNICAL COMPONENT ENVELOPE 

  

Class “A” Documents 

 

Legal Documents 

⬜ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) 

with valid and updated Annex A pursuant to GPPB Resolution No. 15-2021, 

with amended Section  8.5.2. wherein, All bidders shall upload and maintain 

in PhilGEPS a current and updated file of the following Class “A” eligibility 

documents under Sections 23.1(a) and 24.1(a). 

 

In lieu of the Class “A” eligibility documents mentioned under Section 8.5.2 

of this IRR, the Bidder shall only submit a valid and updated PhilGEPS 

Certificate of Registration and Membership in accordance with Section 

8.5.2 of this IRR for purposes of determining eligibility; 

or 

Technical Documents 

⬜ (b) Statement of the prospective bidder of all its ongoing government and private 

contracts, including contracts awarded but not yet started, if any, whether similar 

or not similar in nature and complexity to the contract to be bid; and  

⬜ (c) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar 

to the contract to be bid, except under conditions provided under the rules; and 

⬜ (d) Special PCAB License in case of Joint Ventures;       

and registration for the type and cost of the contract to be bid; and 

⬜ (e) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 

certification issued by the Insurance Commission; 

or 

     Original copy of Notarized Bid Securing Declaration; and 

⬜ (f) Project Requirements, which shall include the following: 

⬜ a. Organizational chart for the contract to be bid;  

 b. List of contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to the 

contract to be bid, with their complete qualification and experience 

data; 

⬜ c. List of contractor’s major equipment units, which are owned, leased, 

and/or under purchase agreements, supported by proof of ownership or 

certification of availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case may be; and 

⬜ (g) Original duly signed Omnibus Sworn Statement (OSS); and if applicable, Original 

Notarized Secretary’s Certificate in case of a corporation, partnership, or cooperative; 

or Original Special Power of Attorney of all members of the joint venture giving full 

power and authority to its officer to sign the OSS and do acts to represent the Bidder. 

(h) Registration/Bidders fee of P 500.00 (enclose official receipt only) (Note: Must be 

renewed annually) 
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Financial Documents 

  

⬜ (i) The prospective bidder’s computation of Net Financial Contracting Capacity 

(NFCC). 

 

Class “B” Documents 

⬜ (j) If applicable, duly signed joint venture agreement (JVA) in accordance with 

RA No. 4566 and its IRR in case the joint venture is already in existence; 

or  

     duly notarized statements from all the potential joint venture partners 

stating that they will enter into and abide by the provisions of the JVA in the 

instance that the bid is successful. 

 

 

II. FINANCIAL COMPONENT ENVELOPE 

⬜ 
 

(k) Original of duly signed and accomplished Financial Bid Form; and 

(l)    Bid Form PASIMS generated (This shall be given upon receipt of the Bidding 

Document after payment of the non-refundable fee) 

 

Note:  

1. Fill-up the Bid form PASIMS generated provided, (Handwritten or 

typewritten) 

2. Only the original bid form shall be accepted 

3. Photocopy of the Bid form shall be accepted, provided that it shall be in the 

original size of the bid form (8.5 x 13) paper size 

 

Other documentary requirements under RA No. 9184 

⬜ (m)   Original of duly signed Bid Prices in the Bill of Quantities; and 

⬜ (n) Duly accomplished Detailed Estimates Form, including a summary sheett 

indicating the unit prices of construction materials, labor rates, and equipment 

rentals used in coming up with the Bid; and 

⬜ (o) Cash Flow by Quarter. 
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Section X. Sample Forms 
 

 

Bid Forms ……………………………………………………………………………………59 

Form of Contract Agreement ................................................................................................... 60 

Omnibus Sworn Statement ........................................................................................ ….. .......63 

Statement of On Going Government and Private construction contracts including contracts  

awarded but not yet started ...................................................................................................... 67 

Statement of Single Largest Completed Contract (SLCC) Similar to the Contract to be Bid . 68 

Net Financial Contracting Capacity (NFCC) ........................................................................... 69 

Bid Securing Declaration  ........................................................................................................ 70 

Statement of Availability of Key Personnel and Equipment .... .............................................. 71 

List of Equipment ……………………………………………………………………………72 
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Bid Form 
 

 

Date:  _____________________________ 

 

 

 

To:  The Provincial Government of Davao del Norte 

Address: Government Center, Mankilam, Tagum City 

 

We, the undersigned, declare that:  

 

(a) We have examined and have no reservation to the Bidding Documents, including Addenda, for the 

Contract [insert description of contract] 

 

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data Sheet, 

General and Special Conditions of Contract accompanying this Bid; 

 

The total price of our Bid, excluding any discounts offered in item (d) below is: [insert 

information]; 

 

The discounts offered and the methodology for their application are: [insert information]; 

 

(c) Our Bid shall be valid for a period of [insert number] days from the date fixed for the Bid 

submission deadline in accordance with the Bidding Documents, and it shall remain binding upon 

us and may be accepted at any time before the expiration of that period; 

 

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of  [insert 

percentage amount] percent of the Contract Price for the due performance of the Contract; 

 

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have nationalities 

from the following eligible countries: [insert information]; 

 

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other than 

alternative offers in accordance with the Bidding Documents; 

 

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any part of the 

Contract, has not been declared ineligible by the Funding Source; 

 

(h) We understand that this Bid, together with your written acceptance thereof included in your 

notification of award, shall constitute a binding contract between us, until a formal Contract is 

prepared and executed; and 

 

(i) We understand that you are not bound to accept the Lowest Evaluated Bid or any other Bid that 

you may receive. 

 

(j) We likewise certify/confirm that the undersigned, is the duly authorized representative of the 

bidder, and granted full power and authority to do, execute and perform any and all acts 

necessary to participate, submit the bid, and to sign and execute the ensuing contract for the 

[Name of Project] of the [Name of the Procuring Entity]. 

(k) We acknowledge that failure to sign each and every page of this Bid Form, including the Bill 

of Quantities, shall be a ground for the rejection of our bid. 
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Name:   

In the capacity of:   

Signed:   

Duly authorized to sign the Bid for and on behalf of:   

Date: _______________________  
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Form of Contract Agreement 

 

 

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year] 

between Provincial Government of Davao del Norte, Government Center, Mankilam, 

Tagum City (hereinafter called the “Entity”) and [name and address of Contractor] 

(hereinafter called the “Contractor”). 

 

WHEREAS, the Entity is desirous that the Contractor execute [insert description of 

contract] (hereinafter called “the Works”) and the Entity has accepted the Bid for [insert the 

amount in specified currency in numbers and words] by the Contractor for the execution and 

completion of such Works and the remedying of any defects therein. 

 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

 

1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to. 

 

2. The following documents shall be attached, deemed to form, and be read and construed 

as part of this Agreement, to wit: 

 

(a) General and Special Conditions of Contract; 

 

(b) Drawings/Plans; 

 

(c) Specifications; 

 

(d) Invitation to Apply for Eligibility and to Bid; 

 

(e) Instructions to Bidders; 

 

(f) Bid Data Sheet; 

 

(g) Addenda and/or Supplemental/Bid Bulletins, if any; 

 

(h) Bid form, including all the documents/statements contained in the Bidder’s 

bidding envelopes, as annexes and all other documents submitted (e.g., Bidder’s 

response to request for clarifications on the bid), including corrections to the bid, 

if any, resulting from the Procuring Entity’s bid evaluation; 

 

(i) Eligibility requirements, documents and/or statements; 

 

(j) Performance Security; 

 

(k) Notice of Award of Contract and the Bidder’s conformed thereto; 

 

(l) Other contract documents that may be required by existing laws and/or the Entity. 

 

3. In consideration of the payments to be made by the Entity to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Entity to execute and 

complete the Works and remedy any defects therein in conformity with the provisions 

of this Contract in all respects. 
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4. The Entity hereby covenants to pay the Contractor in consideration of the execution 

and completion of the Works and the remedying of defects wherein, the Contract Price 

or such other sum as may become payable under the provisions of this Contract at the 

times and in the manner prescribed by this Contract. 

 

IN WITNESS whereof, the parties thereto have caused this Agreement to be executed 

the day and year first before written. 

 

 

Signed, sealed, delivered by   the   (for the Entity) 

 

 

Signed, sealed, delivered by   the   (for the Contractor). 

 

 

Binding Signature of PROCURING ENTITY  

 

 

________________________________________________ 

 

 

Binding Signature of Contractor  

 

 

________________________________________________ 

 

[Addendum showing the corrections, if any, made during the Bid evaluation should be attached 

with this agreement] 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Omnibus Sworn Statement (Revised) 
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[shall be submitted with the Bid] 

_________________________________________________________________________ 

 

REPUBLIC OF THE PHILIPPINES)  

CITY/MUNICIPALITY OF ______) S.S.  

 

AFFIDAVIT 

 
I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of 

Affiant], after having been duly sworn in accordance with law, do hereby depose and state that:  

 

1. [Select one, delete the other:]  

 

[If a sole proprietorship:] I am the sole proprietor or authorized representative of [Name of 

Bidder] with office address at [address of Bidder] and official email address at [electronic mail 

of bidder] ;  

 

[If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized and 

designated representative of [Name of Bidder] with office address at [address of Bidder] and 

official email address at [electronic mail of bidder];  

 

2. [Select one, delete the other:]  

 

[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative of 

[Name of Bidder], I have full power and authority to do, execute and perform any and all acts 

necessary to participate, submit the bid, and to sign and execute the ensuing contract for [Name 

of the Project] of the [Name of the Procuring Entity], as shown in the attached duly notarized 

Special Power of Attorney;  

 

[If a partnership, corporation, cooperative, or joint venture:] I am granted full power and 

authority to do, execute and perform any and all acts necessary to participate, submit the bid, 

and to sign and execute the ensuing contract for [Name of the Project] of the [Name of the 

Procuring Entity], as shown in the attached [state title of attached document showing proof of 

authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution, or 

Special Power of Attorney, whichever is applicable;)];  

 

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the 

Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 

government/foreign or international financing institution whose blacklisting rules have been 

recognized by the Government Procurement Policy Board, by itself or by relation, membership, 

association, affiliation, or controlling interest with another blacklisted person or entity as 

defined and provided for in the Uniform Guidelines on Blacklisting;  

 

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic 

copy of the original, complete, and all statements and information provided therein are true and 

correct;  

 

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 

representative(s) to verify all the documents submitted;  

6. [Select one, delete the rest:]  
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[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the 

Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical Working 

Group, and the BAC Secretariat, the head of the Project Management Office or the end-user 

unit, and the project consultants by consanguinity or affinity up to the third civil degree;  

 
 [If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is 

related to the Head of the Procuring Entity, members of the Bids and Awards Committee 

(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project 

Management Office or the end-user unit, and the project consultants by consanguinity or 

affinity up to the third civil degree;  

 

[If a corporation or joint venture:] None of the officers, directors, and controlling stockholders 

of [Name of Bidder] is related to the Head of the Procuring Entity, members of the Bids and 

Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head 

of the Project Management Office or the end-user unit, and the project consultants by 

consanguinity or affinity up to the third civil degree;  

 

7. [Name of Bidder] complies with existing labor laws and standards; and  

 

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in 

compliance with the Philippine Bidding Documents, which includes:  

 

a. Carefully examining all of the Bidding Documents;  

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the 

Contract;  

c. Making an estimate of the facilities available and needed for the contract to be bid, if any; 

and  

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].  

 

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or 

any form of consideration, pecuniary or otherwise, to any person or official, personnel or 

representative of the government in relation to any procurement project or activity.  

 

10. In case advance payment was made or given, failure to perform or deliver any of the 

obligations and undertakings in the contract shall be sufficient grounds to constitute criminal 

liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or abuse of 

confidence through misappropriating or converting any payment received by a person or entity 

under an obligation involving the duty to deliver certain goods or services, to the prejudice of 

the public and the government of the Philippines pursuant to Article 315 of Act No. 3815 s. 

1930, as amended, or the Revised Penal Code.  

 

 

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at 

____________, Philippines.  

 

[Insert NAME OF BIDDER OR ITS AUTHORIZED REPRESENTATIVE]  

[Insert signatory’s legal capacity]  

Affiant  

 

[Jurat] 

[Format shall be based on the latest Rules on Notarial Practice] 
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Standard Form Number: SF-INFR-15 

Revised on: July 29, 2004 

 

Statement of all Ongoing Government & Private Construction Contracts including contracts awarded but not yet started 

 

Business Address  
: ___________________________________________________ 

Name of 

Contract/Location 

Project Cost 

 

Owner Name 

a. Address 

b. Telephone 

Nos. 

Nature of 

Work 

Contractor’s Role 

Date Awarded 

Date Started 

Date of 

Completion 

% of Accomplishment 
Value of 

Outstanding 

Works 

Description 

 

% Planned Actual  

         
         
         
         
         
         
         
         

Note: This statement shall be supported with:   Total Cost  
1 1. Notice of Award and/or Contract    
2 2. Notice to Proceed issued by the owner    
3 3. Certificate of Accomplishments signed by the owner or Project Engineer    

 

Submitted 

by 

: ___________________________________________________ 

  (Printed Name & Signature)   
 

Designation 
: ___________________________________________________ 

    

Date : ___________________________________________________ 
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Standard Form Number: SF-INFR-16 

Revised on: July 29, 2004 

 

Statement of Single Largest Completed Contract (SLCC) Similar to the Contract to be Bid 

Business Name  : ____________________________________________________ 

Name of 

Contract 

Cost 

 

 

a. Owner’s        

     Name   

b. Address 

c. Telephone Nos. 

 

Nature of 

Work 

 

 

Contractor’s 

Role 

 

Description           

% 

 

a. Amount at 

Award 

b. Amount at 

Completion 

c. Duration 

% of  

Accomplishment 

 

Planned         Actual 

 

a. Date 

Awarded 

b. Contract 

Effectivity 

c. Date 

Completed 

 

       
       

       

       

       

       

       

       

       

       

       

Note: This statement shall be supported with:    Total  Cost 
1. Contract 

2. Certificate of Completion 

3. Certificate of Acceptance 

 

Submitted by  :__________________________________________________ (Printed Name & Signature) 

Designation  :_______________________________________ 

Date            :_______________________________________   
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NET FINANCIAL CONTRACTING CAPACITY (NFCC) 

 

The computation for the Net Financial Contracting Capacity (NFCC) should be included in the eligibility 

documents following the formula and format calculated as follows: 

 

NFCC = [(Current assets minus current liabilities) (15)] minus the value of all outstanding or uncompleted 

portions of the projects under ongoing contracts, including awarded contracts yet to be started, coinciding with 

the contract to be bid. 

 

Note: K factor is fixed at 15 

The values of the bidder’s current assets and current liabilities shall be based on the latest Audited Financial 

Statements submitted to the BIR. 

*Current assets and current liabilities should be picked up from the corresponding entry in the audited financial 

statement for the year 2020. 

*The NFCC should at least be equal to the Approved Budget for the Contract (ABC) to be bid. 

 

Example:       

Current Assets -                 P 5.2M 

Current Liabilities -            P 4.1M 

 

Value of all outstanding or uncompleted portions of the projects under ongoing contracts, including awarded 

contracts yet to be started, coinciding with the contract to be bid–        

 P 1.1M 

 

          NFCC = (5.2M – 4.1M) * 15 – 1.1M 

 

          NFCC = 15.4M 
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Bid Securing Declaration Form 

[shall be submitted with the Bid if bidder opts to provide this form of bid security] 

_________________________________________________________________________ 

REPUBLIC OF THE PHILIPPINES)  

CITY OF _______________________) S.S.  

BID SECURING DECLARATION 

Project Identification No.: [Insert number] 

To: [Insert name and address of the Procuring Entity]  

I/We, the undersigned, declare that:  

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security, which may be 

in the form of a Bid Securing Declaration.  

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any procurement contract with 

any procuring entity for a period of two (2) years upon receipt of your Blacklisting Order; and, (b) I/we will pay 

the applicable fine provided under Section 6 of the Guidelines on the Use of Bid Securing Declaration, within 

fifteen (15) days from receipt of the written demand by the procuring entity for the commission of acts resulting 

to the enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),of 

the IRR of RA No. 9184; without prejudice to other legal action the government may undertake.  

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following circumstances:  

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;  

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect, and (i) I/we 

failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail of said right; and  

c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we have furnished the 

performance security and signed the Contract.  

 

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] [year] at [place of 

execution].  

[Insert NAME OF BIDDER OR ITS AUTHORIZED REPRESENTATIVE]  

[Insert signatory’s legal capacity]  

                                                                                                                                    Affiant 

 

 

[Jurat] 

[Format shall be based on the latest Rules on Notarial Practice] 
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Name of the Procuring Entity   

Contract Reference Number 

Name of the Contract 

Location of the Contract 

 

Standard Form Number: SF-INFR - 18 

Revised on: July 29, 2004        

 

Statement of Availability of Key Personnel and Equipment 

 

 

(Date of Issuance) 

 

 

Name of the Head of the Procuring Entity 

Position of the Head of the Procuring Entity 

(Name of Procuring Entity) 

(Address of Procuring Entity) 

 

 

Attention : The Chairman 

                 Bids and Awards Committee 

 

 

Dear Sir / Madame: 

 

 In compliance with the requirements of the ___(Name of the Procuring Entity)___ BAC for the bidding 

of the __(Name of the Contract)__, we certify that __(Name of the Bidder)__  has in its employ key 

personnel, such as project managers, project engineers, materials engineers and foremen, who may be 

engaged for the construction of the said contract.  

 

 Further, we likewise certify the availability of equipment that __(Name of the Bidder)__ owns, has under 

lease, and/or has under purchase agreements, that may be used for the construction contracts for actual 

inspection during post-qualification. 

 

Very truly yours, 

 

 

(Name of Representative) 

(Position) 

(Name of Bidder) 
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Name of the Procuring Entity 
Contract Reference Number 
Name of the Contract 
Location of the Contract 
 
Standard Form Number: SF-INFR - 49 
Revised on: August 11, 2004 

 

List of Equipment, Owned or Leased and/or under Purchase Agreements, Pledged to the Proposed Contract 

Business Name : ___________________________________________________ 

Business Address : ___________________________________________________ 

 

Description Model/Year Capacity/Performance/ 

Size 

Plate No. Motor No./ Body No. Location Condition Proof of Ownership 

/ Lease, Purchase 

Agreement 

A. Owned        

i.        

ii.        

iii.        

iv.        

v.        

        

B. Leased        

i.        

ii.        

iv.        

v.        

        

C. Under Purchase Agreements        

i.        
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ii.        

iii.        

iv.        

v.        

List of minimum equipment required for the project: 

Submitted by : ___________________________________________________ 

  (Printed Name & Signature)  

Designation : ___________________________________________________ 

Date : ___________________________________________________ 

 
 



 

 

The Chairman 

Bids & Awards Committee  

2F/PGSO Building, Government Center, Mankilam, Tagum City 

Davao del Norte  

 

Bid No. / PROCUREMENT OF ______________________ 

Contractor: (NAME OF CONTRACTOR)    

(ADDRESS)       

                                     

“DO NOT OPEN BEFORE _________________AT  9:00 AM” 

 

 

` Section XI.  SEALING AND MARKING OF BIDS 

 

 

I. Single Stage Bidding Process 

Envelope 1. Original Bid  

a. Original Eligibility Documents and Technical Proposal  

b. Original Financial Proposal 

  

Envelope 2. Copy #1  

a. Copy #1 Eligibility Documents and Technical Proposal 

b. Copy #1 Financial Proposal 

 

Envelope 3. Copy #2  

a. Copy #2 Eligibility Documents and Technical Proposal 

b. Copy #2 Financial Proposal 

 

II. Each Envelope shall:  

1. Contain the name of the contract to be bid in capital letters 

2. Bear the name and address of the prospective bidder in capital letters 

3. Bear addressed to the PROCURING ENTITY’s BAC 

4. Bear the specific identification of this project indicated in the ITB 

5. Bear a warning “DO NOT OPEN BEFORE” the date and time for the Opening of Bids indicated in 

the ITB. 

  Each envelope must be sealed.  
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