CONTRACT

(1 LOT CONTRACT PACKAGE: EQUIPMENT, LABOR AND MATERIALS FOR THE IMPROVEMENT
OF WATER SYSTEM AT BRGY. TAGBITAN-AG, IGACOS, DAVAO DEL NORTE)

KNOW ALL MEN BY THESE PRESENTS:

This Agreement is made and entered into this ____ day of MAR 2 9 2022 , 2022 at Tagum City, Davao del Norte, Philippines, between:

PROVINCIAL GOVERNMENT OF DAVAO DEL NORTE, a local government unit duly organized and existing under the laws of the Republic of the Philippines with office address at Capitol Bldg., Government Center, Barangay Mankilam, Tagum City, Davao del Norte, represented by the Head of the Procuring Entity, Honorable Governor **EDWIN I. JUBAHIB**, hereinafter referred to as the **PROCURING ENTITY**;

-AND-

ATR CONSTRUCTION, a registered construction firm under the Department of Trade and Industry with Certificate No. 03237679, dated 11-October-2021, with business address at Road to Lavista Monte Village, Balusong Ext., Brgy. Matina Crossing, Davao City, Davao del Sur, duly represented by its Proprietor, **MARGARITA V. REMOLLO**, hereinafter referred to as the **CONTRACTOR**.

WITNESSETH THAT:

WHEREAS, the Procuring Entity is a local government unit mandated to provide infrastructure facilities to service the needs of the residents of the province and which funded out of provincial funds including, but not limited to, provincial roads and bridges; inter-municipal waterworks, drainage and other similar facilities;



>

WHEREAS, the Procuring Entity through (FY: 2022) SB#3 20% DF CY 2021, intends to apply the sum of ONE MILLION THREE HUNDRED NINETY-ONE THOUSAND SEVEN HUNDRED THIRTY-SIX PESOS AND TWENTY-TWO CENTAVOS (PHP 1,391,736.22) being the Approved Budget for the Contract (ABC) for the 1 LOT CONTRACT PACKAGE: EQUIPMENT, LABOR AND MATERIALS FOR THE IMPROVEMENT OF WATER SYSTEM AT BRGY. TAGBITAN-AG, IGACOS, DAVAO DEL NORTE by virtue of the Purchase Request No. 2021122086 the bidding was conducted for the purpose through Infrastructure Project Agreement governed by Republic Act 9184 otherwise known as "The Government Procurement Reform Act";

WHEREAS, upon the opening of competitive bidding and after proper evaluation of the criteria and standards set forth by law, the Bids and Awards Committee (BAC) through BAC Resolution No. 45, series of 2022, resolved to declare the Contractor as the Single Calculated and Responsive Bidder to undertake the afore-cited Infrastructure Project;

WHEREAS, the Contractor has been in the business of conducting construction, rehabilitation, improvements of buildings, bridges and other infrastructure projects in different areas of the country particularly in Mindanao area including rural construction facilities;

WHEREAS, the Contractor is willing to undertake and implement the project in the manner provided under this contract, existing laws and/or upon the request by the Procuring Entity.



1

- 3. In consideration of the payments to be made by the Procuring Entity to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Entity to execute and complete the above-described Infrastructure Project and remedy any defects therein in conformity with the provisions of this contract in all respects;
- 4. The contractor shall assume full responsibility for the contract work from the time project construction commenced up to a reasonable period taking into consideration the scale and coverage of the project from its final acceptance by the Procuring Entity. Provided further, that the contractor shall undertake the repair works, at his own expense, of any defect or damage to the infrastructure projects on account of the use of materials of inferior quality within ninety (90) days from the time the Procuring Entity has issued an order to undertake repair. In case of failure or refusal to comply with this mandate, the government shall undertake such repair works and shall be entitled to full reimbursement of expenses incurred therein upon demand. (Section 62- Warranty of Republic Act 9184 as further defined in the Revised Implementing Rules and Regulations).
- 5. The Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contract Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.
- 6. Any cause of action arising from this Contract shall be mediated first before the Arbiter which is the Construction Industry Arbitration Commission located at 4th Floor, Jupiter Building, No. 56 Jupiter St., Bel-Air, Makati City. Should arbitration fail, the cause of action shall be exclusively filed with the appropriate court in Tagum City, Davao del Norte.

IN WITNESS WHEREOF, the parties hereunto affix their signatures this ____ day of MAR 7 9 2022 2022, in Tagum City, Davao del Norte, Philippines.

PROVINCIAL GOVERNMENT OF DAVAO DEL NORTE

Procuring Entity

Represented by:

Gøvernor

ATR CONSTRUCTION

Contractor

Represented by:

MARGARITA V. REMOLLO

Proprietor

Signed in the presence of:

RABANOZ, MPA, EnP

Provincial Administrator

and

ACKNOWLEDGMENT

Republic of the Philippines) Province of Davao del Norte.)S City of Tagum)		
BEFORE ME, a Notai personally appeared:	ry Public in the City of	Tagum, Province of	Davao del Norte,
	Proofs of Identity	Date Issued	Place Issued
EDWIN I. JUBAHIB			
MARGARITA V. REMOLLO			
known to me to be the same p me that the same is their free a	persons who executed thact and deed for and in t	is Agreement and the pehalf of the parties th	y acknowledged to ey represent.
This instrument cons acknowledgement is written a witnesses on the left portion of	ists of four (4) pag nd duly signed by the p each and every page he	parties and their response	age wherein this ective instrumental
IN WITNESS WHERE of MAR 2 9 2022, 2022 at	OF, I have hereunto set	my hand and Notaria, Philippines.	I Seal this day
Doc. No. 905; Page No. 105; Book No. 105; Series of 2022.		Lifetime Membel No. 0081 Rolly	Y G. RELAMPAGOS y Public y Sison No. 08-2020 . 014415/ City of Manila 889/ Panabo City lo. 57650 No. 131-2021 2 until June 30, 2022

JUK