

CONTRACT

(1 LOT CONTRACT PACKAGE: EQUIPMENT, LABOR AND MATERIALS FOR THE IMPROVEMENT/REHAB. OF COVERED COURT BLEACHER/STAGE/CR AT BRGY. COGON, BABAK DISTRICT, IGACOS, DAVAO DEL NORTE)

KNOW ALL MEN BY THESE PRESENTS:

This Agreement is made and entered into this day of MAR 01 2022, 2022 at Tagum City, Davao del Norte, Philippines, between:

PROVINCIAL GOVERNMENT OF DAVAO DEL NORTE, a local government unit duly organized and existing under the laws of the Republic of the Philippines with office address at Capitol Bldg., Government Center, Barangay Mankilam, Tagum City, Davao del Norte, represented by the Head of the Procuring Entity, Honorable Governor **EDWIN I. JUBAHIB**, hereinafter referred to as the **PROCURING ENTITY**;

-AND-

JD SOMOZA BUILDERS, a registered construction firm under the Department of Trade and Industry with Certificate No. 04607055, dated 01-March-2017, with business address at 33 Cattleya Sarville Panacan, Panacan, Davao City, Davao del Sur, duly represented by its Proprietor, **JERENIL D. SOMOZA**, hereinafter referred to as the **CONTRACTOR**.

WITNESSETH THAT:


WHEREAS, the Procuring Entity is a local government unit mandated to provide infrastructure facilities to service the needs of the residents of the province and which funded out of provincial funds including, but not limited to, provincial roads and bridges; inter-municipal waterworks, drainage and other similar facilities;

WHEREAS, the Procuring Entity through **Const. in Progress – Bldgs. & other Structures (10710030)**, intends to apply the sum of **ONE MILLION THREE HUNDRED FIFTY-SEVEN THOUSAND FOUR HUNDRED SIXTY-SEVEN PESOS AND FIFTY CENTAVOS (PHP 1,357,467.50)** being the Approved Budget for the Contract (ABC) for the **1 LOT CONTRACT PACKAGE: EQUIPMENT, LABOR AND MATERIALS FOR THE IMPROVEMENT/REHAB. OF COVERED COURT BLEACHER/STAGE/CR AT BRGY. COGON, BABAK DISTRICT, IGACOS, DAVAO DEL NORTE** by virtue of the **Purchase Request No. 2021101661** the bidding was conducted for the purpose through Infrastructure Project Agreement governed by Republic Act 9184 otherwise known as "The Government Procurement Reform Act";

WHEREAS, upon the opening of competitive bidding and after proper evaluation of the criteria and standards set forth by law, the Bids and Awards Committee (BAC) through **BAC Resolution No. 24, series of 2022**, resolved to declare the Contractor as the **Single Calculated and Responsive Bidder** to undertake the afore-cited Infrastructure Project;

WHEREAS, the Contractor has been in the business of conducting construction, rehabilitation, improvements of buildings, bridges and other infrastructure projects in different areas of the country particularly in Mindanao area including rural construction facilities;

WHEREAS, the Contractor is willing to undertake and implement the project in the manner provided under this contract, existing laws and/or upon the request by the Procuring Entity.

 **NOW THEREFORE**, for and in consideration of the foregoing premises, the parties hereto agreed, as by these presents, do hereby agree to be bound by the following terms and conditions, to wit:

I-CONTRACT

This agreement is an infrastructure project between the **PROVINCIAL GOVERNMENT OF DAVAO DEL NORTE** and **JD SOMOZA BUILDERS** with approved project pursuant to **Purchase Request No. 2021101661** hereinafter called the "Infrastructure Project".

The project consists of the **1 LOT CONTRACT PACKAGE: EQUIPMENT, LABOR AND MATERIALS FOR THE IMPROVEMENT/REHAB. OF COVERED COURT BLEACHER/STAGE/CR AT BRGY. COGON, BABAK DISTRICT, IGACOS, DAVAO DEL NORT.**

Payment shall be made **through progress billing**. Moreover, there shall be no release of final payment unless and until the project has been completed, inspected, accepted and duly certified by the Procuring Entity to its final satisfaction.


II-DURATION

The intended work duration is **SIXTY (60) CALENDAR DAYS**, from the time the Notice to Proceed was issued by the Procuring Entity and received/acknowledged by the Contractor.

III-CONTRACT PRICE

The Provincial Government of Davao del Norte has an Approved Budget of the Contract (ABC) of **ONE MILLION THREE HUNDRED FIFTY-SEVEN THOUSAND FOUR HUNDRED SIXTY-SEVEN PESOS AND FIFTY CENTAVOS (PHP 1,357,467.50)**. The Contractor submitted a bid quotation of **ONE MILLION THREE HUNDRED FIFTY-TWO THOUSAND TWO HUNDRED NINETY-FIVE PESOS (PHP 1,352,295.00)**.

IV-GENERAL TERMS AND CONDITIONS

- 
1. In this contract, words and expressions shall have the same meanings as are respectively assigned to them in the General and Special Conditions of the Contract. Whatever conflicts as to the provisions of the contract, the Special Conditions of the Contract shall prevail;
 2. The Project bidding documents (Annex as "A") shall be attached, deemed to form as integral part of this contract, and be read and construed substantially in the following order as stated below:
 - I. Invitation Bid;
 - II. Instruction to Bidders;
 - III. Bid Data Sheet;
 - IV. General Conditions of Contract;
 - V. Special Conditions of Contract;
 - VI. Specifications;
 - VII. Drawings;
 - VIII. Bill of Quantities;
 - IX. Bidding Forms;
 - X. Sample Forms;
 - XI. Checklist of Eligibility and Technical Requirements;
 - XII. Sealing and Marking of Bids

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Entity to execute and complete the above-described Infrastructure Project and remedy any defects therein in conformity with the provisions of this contract in all respects;
4. The contractor shall assume full responsibility for the contract work from the time project construction commenced up to a reasonable period taking into consideration the scale and coverage of the project from its final acceptance by the Procuring Entity. Provided further, that the contractor shall undertake the repair works, at his own expense, of any defect or damage to the infrastructure projects on account of the use of materials of inferior quality within ninety (90) days from the time the Procuring Entity has issued an order to undertake repair. In case of failure or refusal to comply with this mandate, the government shall undertake such repair works and shall be entitled to full reimbursement of expenses incurred therein upon demand. (*Section 62- Warranty of Republic Act 9184 as further defined in the Revised Implementing Rules and Regulations*).
5. The Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contract Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.
6. Any cause of action arising from this Contract shall be mediated first before the Arbiter which is the Construction Industry Arbitration Commission located at 4th Floor, Jupiter Building, No. 56 Jupiter St., Bel-Air, Makati City. Should arbitration fail, the cause of action shall be exclusively filed with the appropriate court in Tagum City, Davao del Norte.

MAR 01 2022 **IN WITNESS WHEREOF**, the parties hereunto affix their signatures this ____ day of _____ 2022, in Tagum City, Davao del Norte, Philippines.

**PROVINCIAL GOVERNMENT OF
DAVAO DEL NORTE**

Procuring Entity

Represented by:


EDWIN I. JUBAHIB
Governor

JD SOMOZA BUILDERS


Contractor

Represented by:

JERENIL D. SOMOZA
Proprietor

Signed in the presence of:


ENGR. JOSIE JEAN R. RABANOZ, MPA, EnP and
Provincial Administrator


ROEL C. LUMABE

ACKNOWLEDGMENT

Republic of the Philippines....)
Province of Davao del Norte.)Sc.
City of Tagum.....)

X- ----- X

BEFORE ME, a Notary Public in the City of Tagum, Province of Davao del Norte, personally appeared:

	Proofs of Identity	Date Issued	Place Issued
EDWIN I. JUBAHIB	_____	_____	_____
JERENIL D. SOMOZA	_____	_____	_____

known to me to be the same persons who executed this Agreement and they acknowledged to me that the same is their free act and deed for and in behalf of the parties they represent.

This instrument consists of four (4) pages including this page wherein this acknowledgement is written and duly signed by the parties and their respective instrumental witnesses on the left portion of each and every page hereof.

IN WITNESS WHEREOF, I have hereunto set my hand and Notarial Seal this ___ day of MAR 01 2022 at Tagum City, Davao del Norte, Philippines.

Doc. No. 76 ;
Page No. 17 ;
Book No. 79 ;
Series of 2022.

WILFREDO S. CASAS
 Comision No. 2021-014-2022
 Notary Public - City of Davao
 Until December 31, 2022
MARASIGAN & CASAS LAW OFFICES
 2nd Floor, Door #3, (Better Components) DDTC Building
 Juan Luna cor. Juan dela Cruz Streets, 8000 Davao City
 PTR No. 5027920 • 01-08-2021 • Davao City
 IBP Member No. 133864 • 12-19-2020 • For the year 2021 • Davao City
 Bar Roll No. 39531 • Book No. XVI • Page No. 407
 MCLE Compliance No. VI-0001302 • 12-12-2016