DUMING

Republic of the Philippines Province of Davao del Norte

Government Center, Mankilam, Tagum City

PURCHASE ORDER Supplier : M.S. LAGMAN TRACTORS & CONST. INC.

PhilGEPS Registration No. :

Address : 41 PISTACHIO DRIVE ECOLAND, PHASE 7, DAVAO CITY

Tel / Fax #:

Registration Certificate :

Req. Off.: PEO - 1st (Central District)

P.O. No.: 2021030813

Date : March 10, 2021

Mode of Procurement : SVP

P.R. No.: 20127338

Unit Cost

Gentlemen: Please furnish this office the following articles subject to terms and conditions contained herein:

Date of Delivery:

Payment Term : ON ACCOUNT

Delivery Term: 10Calendar Day/s

Item No. Quantity/Unit

Description

Amount

4

1 fot

JOB ORDER: Supply, Installation and Stripping of Glass Door and Windows

149,500.00

149,500,00

I. Aluminum Framed Glass Door with Installation 45.2 sq.ft. - Seamless Door

II. Aluminum Framed Glass Windows with Installation 207.0 sq.ft. - Sliding Window 17.0 sq.ft. - Awning Window

See PEO-PDPMD or PEO-1st Engineering District (Central) for plan specifications and details

TERMS AND CONDITIONS:

- f. Please see PEO-PDPM Division for details.
- 2. Verify actual site condition before fabrication and installation.
- 3. All materials must be pre-inspected by QC Engineers before fabrication and installation,
- 4. The supplier shall commence work within three (3) calendar days after receipt of Notice to Commence Work from the Area Engineer
- 5. Work duration is ten (10) calendar days,

Improvement of Training Center at PDRRMC Building (New Building) (Revised), Gov't Center, Mankilam

GRAND TOTAL : P

149,500.00

Grand Potal Amount in Words :

ONE HUNDRED FORTY NINE THOUSAND FIVE HUNDRED and 0/100

It case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed.

I hereby conform that NOTICE TO DELIVER shall be served to the PLACE OF DELIVERY stated herein three(3) days before the actual delivery of the item/s covered by this Purchase Order

Conforme:

X472.25

MONTO MONTORO MRAG MARM OVERCEL ACTORIST (ACT NO ISSUED ON

Very truly yours,

EDWIN I. JUBAHIB Governor

OTE: This is an important paper and will cause great inconvenience if lost. payment from the Provincial Treasurer supported by this form to be attached to the voucher

Scan2021-05-04_095826_002.jpg

DOMING

Republic of the Philippines Province of Davao del Norte

Government Center, Mankilam, Tagum City PURCHASE ORDER

Supplier : M.S LAGMAN TRACTORS & CONST. INC.

PhilGEPS Registration No. :

Address : 41 PISTACHIO DRIVE, ECOLAND, PHASE 7, DAVAO CITY

Tel / Fax #:

Registration Certificate

DTI

. Req. Off.: PEO - 1st (Central District)

P.O. No. : 2021030813

Date : March 10, 2021

Mode of Procurement : SVP

P.R. No. : 20127338

Gentlemen: Please furnish this office the following articles subject to terms and conditions contained herein:

Date of Delivery:

Payment Term : ON ACCOUNT

Delivery Term: 10Calendar Day/s

Item No. Quantity/Unit

Description

Unit Cost

Improvement of Training Center at PDRRMC Building (New Building) (Revised), Gov'l. Center, Mankilam

SUB TOTAL

GRAND TOTAL :P

Very truly yours,

149,500.00

Grand Total Amount in Words :

ONE HUNDRED FORTY NINE THOUSAND FIVE HUNDRED and 0/100

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed.

I hereby conform that NOTICE TO DELIVER shall be served to the PLACE OF DELIVERY stated herein three(3) days before the actual delivery of the item/s covered by this

Conforme:

By the Authority

Alloha Governors GALL GUADALINES, MORPHLERO, VISLAS, MIRM

EDWIN I, JUBAHIB Governor

NOTE: This is an important paper and will cause great inconvenience if lost. Claim for payment from the Provincial Treasurer supported by this form to be attached to the voucher.