

PHILIPPINE BIDDING DOCUMENTS

PROCUREMENT OF INFRASTRUCTURE PROJECTS

LOT	BID NO.	PR NO.	DESCRIPTION	ABC	RATE	WORK DURATION
1	20221018B	2022010454	1 Lot Contract Package: Equipment, Labor and Materials for the IMPV'T. REHAB. OF COVERED COURT BLEACHER /STAGE/CR at Brgy. Sto. Niño, Talaingod, Davao del Norte	₱1,438,380.00	₱5,000.00	60 Calendar Days
2	20221019B	2021090431	1 Lot Contract Package: Equipment, Labor and Materials for the IMPROVEMENT/REHAB OF COVERED COURT BLEACHER /STAGE/CR Brgy. Dagohoy, Talaingod, Davao del Norte	₱ 1,422,506.11	₱5,000.00	60 Calendar Days
3	20221020B	2022021125	1 Lot Contract Package: Equipment, Labor and Materials for the IMPROVEMENT /REHAB OF COVERED COURT BLEACHER/STAGE/CR at Brgy. Taba, Carmen, Davao del Norte	₱ 1,395,208.62	₱5,000.00	60 Calendar Days
4	20221021B	2021122144	1 Lot Contract Package: Equipment, Labor and Materials for the IMPROVEMENT /REHAB. OF COVERED COURT BLEACHER/STAGE/CR at Brgy. Tibulao, Carmen, Davao del Norte	₱ 1,416,519.90	₱5,000.00	60 Calendar Days
5	20221022B	2021122111	1 Lot Contract Package: Equipment, Labor and Materials for the IMPROVEMENT REHAB OF COVERED COURT BLEACHER/STAGE/CR at Napungas, Asuncion, Davao del Norte	₱ 1,345,943.81	₱5,000.00	60 Calendar Days
6	20221023B	2021101254	1 Lot Contract Package: Equipment, Labor and Materials for the IMPROVEMENT OF EVACUATION CENTER at Brgy. Camoning, Asuncion, Davao del Norte	₱ 1,411,278.73	₱5,000.00	60 Calendar Days
7	20221024B	2022021140	1 Lot Contract Package: Equipment, Labor and Materials for the IMPRV'T. REHAB OF COVERED COURT BLEACHER /STAGE/CR at Camansa, Asuncion, Davao del Norte	₱ 1,440,705.97	₱5,000.00	60 Calendar Days
8	20221025B	2021122110	1 Lot Contract Package: Equipment, Labor and Materials for the IMPROVEMENT/REHABILITATION OF COVERED COURT BLEACHER /STAGE/CR at Cabaywa, Asuncion, Davao del Norte	₱ 1,403,190.00	₱5,000.00	60 Calendar Days
9	20221026B	2022021141	1 Lot Contract Package: Equipment, Labor and Materials for the IMPV'T./ REHAB. OF COVERED COURT BLEACHER /STAGE /CR at Brgy. Cabidianan, New Corella, Davao del Norte	₱ 1,382,348.99	₱5,000.00	60 Calendar Days
10	20221027B	2021122134	1 Lot Contract Package: Equipment, Labor and Materials for the IMPROVEMENT/REHABILITATION OF COVERED COURT BLEACHER /STAGE/CR at Igangon, San Isidro, Davao del Norte	₱ 1,405,860.00	₱5,000.00	60 Calendar Days

Government of the Republic of the Philippines
Sixth Edition
July 2020

Date Published: _____