

# PHILIPPINE BIDDING DOCUMENTS

## PROCUREMENT OF INFRASTRUCTURE PROJECTS

LOT	BID NO.	PR NO.	DESCRIPTION	ABC	RATE	WORK DURATION
1	20221149B	2021111821	1 Lot Contract Package: Equipment, Labor and Materials for the CONST. OF POST HARVEST FACILITIES WITH CORN MILL at Prk. Ngan, Kampina, Kapalong, Davao del Norte	₱ 1,453,728.50	₱5,000.00	100 Calendar Days
2	20221150B	2021101282	1 Lot Contract Package: Equipment, Labor and Materials for the IMPV'T. REHAB. OF COVERED COURT BLEACHER /STAGE/CR at Palma Gil, Talaingod, Davao del Norte	₱ 1,409,550.74	₱5,000.00	60 Calendar Days
3	20221151B	2021090327	1 Lot Contract Package: Equipment, Labor and Materials for the IMPRV'T. REHAB OF COVERED COURT BLEACHER /STAGE/CR Sto. Nino, San Isidro, Davao Del Norte	₱ 1,440,705.97	₱5,000.00	60 Calendar Days
4	20221152B	2022021209	1 Lot Contract Package: Equipment, Labor and Materials for the IMPV'T. REHAB. OF MULTI-PURPOSE BUILDING at Sawata, San Isidro, Davao del Norte	₱ 1,430,035.57	₱5,000.00	60 Calendar Days
5	20221153B	2022010737	1 Lot Contract Package: Equipment, Labor and Materials for the IMPV'T. REHAB. OF COVERED COURT BLEACHER /STAGE/CR at Brgy. Mangalcal, Carmen, Davao del Norte	₱ 1,373,255.68	₱5,000.00	60 Calendar Days
6	20221154B	2021122136	1 Lot Contract Package: Equipment, Labor and Materials for the IMPROVEMENT /REHAB. OF COVERED COURT BLEACHER/STAGE/CR at Brgy. Cabay-angan, B.E. Dujali, Davao del Norte	₱ 1,415,738.46	₱5,000.00	60 Calendar Days
7	20221155B	2022010468	1 Lot Contract Package: Equipment, Labor and Materials for the IMPV'T. REHAB. OF COVERED COURT BLEACHER /STAGE/CR at Brgy. Salvacion, Carmen, Davao del Norte	₱ 1,373,950.00	₱5,000.00	70 Calendar Days
8	20221156B	2021101367	1 Lot Contract Package: Equipment, Labor and Materials for the IMPROVEMENT /REHAB. OF COVERED COURT BLEACHER/STAGE/CR at Brgy. Tubod, Carmen, Davao del Norte	₱ 1,406,687.50	₱5,000.00	75 Calendar Days
9	20221157B	2022021200	1 Lot Contract Package: Equipment, Labor and Materials for the IMPV'T/REHAB OF COVERED COURT BLEACHER /STAGE/CR at Brgy. Tuganay, Carmen, Davao del Norte	₱ 1,414,113.10	₱5,000.00	60 Calendar Days
10	20221158B	2022021203	1 Lot Contract Package: Equipment, Labor and Materials for the IMPV'T. REHAB. OF COVERED COURT BLEACHER /STAGE/CR at Brgy. New Camiling, Carmen, Davao del Norte	₱ 1,385,804.77	₱5,000.00	60 Calendar Days

Government of the Republic of the Philippines  
**Sixth Edition**  
**July 2020**

Date Published: \_\_\_\_\_