# CONTRACT

| (COMMUNITY BASED ROAD MAINT CORELLA - NEW BOHOL) | ENANCE    | CONTRACT | ING (CBRI | MC) CY 2023 – NEW   |
|--|-----------|----------|-----------|---|
|  | 4 <b></b> |          |           | nd say has the new new less less less less top and says one new new set say and has less less less less say and |
| KNOW ALL MEN BY THESE PRESENTS:                  |           |          |           |   |
| KNOW ALL MEN BY THESE PRESENTS:                  |           |          |           |   |

This Agreement is made and entered into this \_\_\_\_day of \_\_\_1 9 2023 at Tagum City, Davao del Norte, Philippines, between:

**PROVINCIAL GOVERNMENT OF DAVAO DEL NORTE**, a local government unit duly organized and existing under the laws of the Republic of the Philippines with office address at Capitol Bldg., Government Center, Barangay Mankilam, Tagum City, Davao del Norte, represented by the Head of the Procuring Entity, Honorable Governor **EDWIN I. JUBAHIB**, hereinafter referred to as the **PROCURING ENTITY**;

-and-

**CARCOR MOTOR OPERATOR DRIVER'S ASSOCIATION**, a registered workers' association under the Department of Labor and Employment with Registration No. **ROXI—DNFO—WA-04-2017-054** and business address at Purok 4, Carcor, New Corella, Davao del Norte, duly represented by its Chairperson, **DEMETRIO G. CABALOG**, hereinafter referred to as the **CONTRACTOR**.

#### **WITNESSETH THAT:**

**WHEREAS,** the Procuring Entity is a local government unit mandated to provide infrastructure facilities to service the needs of the residents of the province and which funded out of provincial funds including, but not limited to, provincial roads and bridges; inter-municipal waterworks, drainage and other similar facilities;

**WHEREAS,** pursuant to Section 53.12 of IRR of RA 9184 and GPPB Resolution No. 03-2013 dated January 21, 2013, it recognizes the Community Participation and authorize the Procuring Entity to grant the rural community-based contractors in the procurement of goods and services and simple infrastructure projects through negotiated agreement particularly the rural road maintenance in some areas of the Province of Davao del Norte;

WHEREAS, the Procuring Entity through Repairs and Maint. - Infrastructure Assets (50213030), intends to apply the sum of ONE HUNDRED FORTY-SIX THOUSAND FIVE HUNDRED SIXTY-NINE PESOS AND THIRTY-ONE CENTAVOS (PHP 146,569.31) being the Approved Budget for the Contract (ABC) for the Contract — Community Based Road Maintenance Contracting (CBRMC) and the bidding was conducted for the purpose of maintaining the Provincial Road in - NEW CORELLA - NEW BOHOL, governed by Republic Act 9184 otherwise known as "The Government Procurement Reform Act";

WHEREAS, upon the opening of negotiated procurement and after proper evaluation of the criteria and standards set forth by law, the Bids and Awards Committee (BAC) through BAC Resolution No. 71, series of 2023, resolved to declare the Contractor as the Single Calculated and Responsive Bidder to undertake the afore-cited Project;

**WHEREAS,** the Contractor is willing to undertake and implement the project in the manner provided under this contract, existing laws and/or upon the request by the Procuring Entity.

Duay.

1

**NOW THEREFORE,** for and in consideration of the foregoing premises, the parties hereto agreed, as by these presents, do hereby agree to be bound by the following terms and conditions, to wit:

### **I-CONTRACT**

This agreement is an infrastructure project between the **PROVINCIAL GOVERNMENT OF DAVAO DEL NORTE** and **CARCOR MOTOR OPERATOR DRIVER'S ASSOCIATION**with approved project pursuant to **PR No. 2023010623**, hereinafter called the "Community-Based Road Maintenance Contract".

The project consists of Contract – Community Based Road Maintenance Contracting (CBRMC) for the maintenance of Provincial Road in – **NEW CORELLA - NEW BOHOL.** 

Progress billing will be made every quarter.

### **II-DURATION**


The intended project should be done **within three (3) quarters** from the time the Notice to Proceed was issued by the Procuring Entity and received/acknowledged by the Contractor.

# **III-CONTRACT PRICE**

The Provincial Government of Davao del Norte has an Approved Budget of the Contract (ABC) of ONE HUNDRED FORTY-SIX THOUSAND FIVE HUNDRED SIXTY-NINE PESOS AND THIRTY-ONE CENTAVOS (PHP 146,569.31). The Contractor submitted a bid quotation of ONE HUNDRED FORTY-SIX THOUSAND FIVE HUNDRED SIXTY-NINE PESOS (PHP 146,569.00).

#### **IV-GENERAL TERMS AND CONDITIONS**

- 1. In this contract, words and expressions shall have the same meanings as are respectively assigned to them in the Terms and Conditions as stipulated in the Price Quotation Form (PQF)/Canvass Form.
- 2. The Project bidding documents (Annex "A") shall be attached, deemed to form as integral part of this contract, and be read and construed substantially in the following order as stated below:
  - I. Invitation to Bid;
  - II. Purchase Request;
  - III. Program of Works;
  - IV. Price Ouotation Form (PQF)/Canvass Form; and
  - V. Legal, Technical and Financial Documents
- 3. Advance payment may be released in an amount not exceeding fifteen percent (15%) of the total contract price provided it is included in the contract;
- 4. The contractor shall submit progress billing or statement of work accomplished that contains the amount due the contractor vis-a-vis the work performed pursuant to the work and financial plan;
- 5. The procuring entity shall release payments based on the payment scheme provided in the contract and only upon validation by the end user unit that the contractor has delivered or performed the outputs specified in the work and financial plan and the same has been inspected and accepted by the community and confirmed by the



3

Jump N



procuring entity as satisfactory in accordance with the technical specifications or scope of work;

- 6. The procuring entity shall conduct visit and examination for the project;
- 7. Payments and release of funds shall be subject to government auditing and accounting rules and regulations.

IN WITNESS WHEREOF, the parties hereunto affix their signatures this 9 2023 and 2023 in Tagum City, Davao del Norte, Philippines.

PROVINCIAL GOVERNMENT
OF DAVAO DEL NORTE
Progueina Entitu

**Procuring Entity** 

CARCOR MOTOR OPERATOR DRIVER'S ASSOCIATION

Contractor

Represented by:

Governo

EDWIN WIIBAHTR

Represented by:

DEMETRIO G. CABALOG

Chairperson

Signed in the presence of:

ENGR. JOSIE JEAN R. RABANOZ, MPA, ENP
Provincial Administrator

**ENP** and

FRTHUR CHRISTIAN I INDE

# **ACKNOWLEDGMENT**

| BEFO<br>personally a | ORE ME, a opeared: | Notary Pu | idiic in | the Cit | LY: OF | ragu | m, Province | e of Da | avao de | l Norte, |
|----------------------|--------------------|-----------|----------|---------|--------|------|-------------|---------|---------|----------|
|                      |                    | NI S      | .1-1*-   | -L- C:  |        | T    | <b></b>     |         |         |          |
|                      |                    |           |          |         |        |      |             |         |         |          |
|                      |                    |           | 1        |         |        |      |             |         |         |          |
| City of Tagu         |                    |           |          |         |        |      |             |         |         |          |

**DEMETRIO G. CABALOG** 

Republic of the Philippines 1

L092/20393D 690921

known to me to be the same persons who executed this Agreement and they acknowledged to me that the same is their free act and deed for and in behalf of the parties they represent.

This instrument consists of four (4) pages including this page wherein this acknowledgement is written and duly signed by the parties and their respective instrumental witnesses on the left portion of each and every page hereof.

IN WITNESS WHEREOF, I have hereunto set my hand and Notarial Seal this day \_\_\_\_\_\_, 2023 at Tagum City, Davao del Norte, Philippines.

Doc. No. 180 Page No. 37 Book No. Du Series of 2023. ATTY. JOANNE G. JONTILLA

Notary Public until Depember 31, 2023
Roll No. 77125; TVI: 324-32)-735
IBP OR No. 237379; J0-05-2022 (CY 2023)
PTR No. 3312/96; 01-03-2023
CTC No. 259/0805; 01-03-2023
First MCLE compliance period ends on April 2025
Admitted to the bar on May 6, 2022 Admitted to the bar on May 6, 2022