



NOTICE OF POSTPONEMENT FOR OPENING OF BIDS

This Supplemental Bid Bulletin is issued to amend the schedule of **Submission, Receipt of Bidding Documents (Technical/Financial Proposals)** and Opening of Bids from **December 12, 2022 to December 13, 2022**, published last November 19, 2022 due to the absence of the BAC Chairperson, BAC Vice Chairperson and members of the committee who will be attending urgent and immediate concerns of their respective offices, **viz;**

INFRASTRUCTURE

Lot	Bid No.	P.R.	PhilGEPS	Description	ABC	Rate	Work Duration
1	20228099B	2022107142	9253119	PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, LABOR AND MATERIALS FOR THE CONSTRUCTION OF MULTI-PURPOSE BUILDING (PHASE 2) BRGY. STO. NIÑO, PANABO CITY, DAVAO DEL NORTE	1,500,000.00	5,000.00	75 Calendar Days
2	20228100B	2022107379	9253202	PROCUREMENT OF 1 LOT CONTRACT PACKAGE: EQUIPMENT, LABOR AND MATERIALS FOR THE CONSTRUCTION OF RURAL ELECTRIFICATION OF BRGY. KINAWITNON, IGACOS, DAVAO DEL NORTE	550,000.00	1,000.00	25 Calendar Days

This notice of postponement is being issued in accordance with Section 29 of the Revised IRR of R.A. 9184 and not for purposes of any delay.

For guidance and information of all concerned.


DENNIS B. DEVILLERES, LL.B.
BIDS AND AWARDS COMMITTEE, CHAIRPERSON

