

## PROVINCIAL BIDS AND AWARDS COMMITTEE

## NOTICE OF POSTPONEMENT FOR OPENING OF BIDS

This Supplemental Bid Bulletin is issued to amend the schedule of **Submission**, **Receipt of Bidding Documents** (**Technical/Financial Proposals**) and Opening of Bids from **December 15**, **2022 to December 19**, **2022**, published last November 24, 2022 and December 08, 2022 respectively due to the absence of the BAC Chairperson, BAC Vice Chairperson and members of the committee who will be attending urgent and immediate concerns of their respective offices, **viz**;

## **GOODS**

Lot	Bid No.	P.R.	PhilGEPS	R.O.	Description	ABC	Rate
1	20228286B	2022107403	9273179	PEO	PROCUREMENT OF CONSTRUCTION MATERIALS FOR THE EXPANSION OF POTABLE WATER SYSTEM (REVISED) BRGY. PATROCENIO, NEW CORELLA, DAVAO DEL NORTE	383,087.00	500.00
2	20228287B	2022107180	9273258	VGO	PROCUREMENT OF 50,500PCS. WALL CALENDAR 2023 FOR THE USE OF VGO (RE-BID)	416,625.00	500.00
3	20228294B	2022096074	9273354	PEEDO - IGACOS ZONE	PROCUREMENT OF MEDICAL EQUIPMENT FOR THE USE OF PEEDO - DDNH IGACOS ZONE (REBID)	3,060,000.00	1,000.00
4	20228292B	2022107031	9273451	PVO	PROCURMENT OF MEDICAL, DENTAL AND LABORATORY SUPPLIES FOR DISEASE SURVEILLANCE	1,049,000.00	1,000.00

## **NEGOTIATED PROCUREMENT**

Lot	Bid No.	P.R.	PhilGEPS	R.O.	Description	ABC	Rate
1	20228458B	2022095741		PVO	PROCUREMENT OF DRUGS AND MEDICINE FOR THE USE IN LIVESTOCK & POULTRY PRODUCTION OF PVO	4,427,880.00	5,000.00
2	20228459B	2022095746		PADO - IT	PROCUREMENT OF IT EQUIPMENT FOR THE USE OF PADO - IT DAVNOR INFRAS INTER - MUNICIPAL TELECOM	400,000.00	500.00

This notice of postponement is being issued in accordance with Section 29 of the Revised IRR of R.A. 9184 and not for purposes of any delay.

For guidance and information of all concerned.

DENNIS B. DEVILLERES, LL.B.

BIDS AND AWARDS COMMITTEE, CHAIRPERSON



