




PURCHASE ORDER

Supplier : CH BEATISULA ENGINEERING CONSULTANCY	P.O. Number: 2025061746  O202506174668DACFF18
Address : THEME ST. RIVERVIEW VILLAGE BACACA BRGY 19-B DAVAO CITY 8000 DAVAO CITY DAVAO DEL SUR PHILIPPINES	Date : Jun 04, 2025 P.R. No. : 2025031769 Procurement mode: Negotiated Procurement - Small Value Procurement
TIN: 164-171-572-00000 PhilGEPS Registration No. : 2018088263996202378 Tel./Mobile/Fax No. : 09177740284 Registration Certificate : DTI	
Req. Office : PEO - Administrative's Office	

Gentlemen: Please furnish this office the following articles subject to terms and conditons contained herein:




Date of Delivery : _____	Payment Term : ON ACCOUNT	Delivery Term: 25 Calendar Days
Place of Delivery : Jobsite		

I.N.	Quantity/Unit	Item	Unit Cost	Amount
1	1.00 LOT	PREPARATION OF GEOTECHNICAL INVESTIGATION AND HYDRAULIC ANALYSIS for One (1) Unit Multi Span Bridge Three (3) Span for Improvement/Concreting of Brgy. Gupitan, Sitio Mangkay to Sitio Kapatagan Farm-to-Market Road (FMR) with Bridge. A. ONE (1) UNIT MULTI SPAN BRIDGE THREE (3) SPANS: GEOTECHNICAL INVESTIGATION (3 BOREHOLES AT DEPTH OF 30M EACH) <ul style="list-style-type: none">Mobilization and DemobilizationOn-shore Soil Drilling (Disturbed and Undisturbed Sample taking) - (wash boring method) every 1.5m intervalPerformed Laboratory TestGround water table determinationEvaluate Laboratory Test and Final Reports B. ONE (1) UNIT MULTI SPAN BRIDGE THREE (3) SPANS: HYDROLOGIC AND HYDRAULIC ANALYSIS <ul style="list-style-type: none">Catchment Area determinationDesign Flood and Peak Discharge determination - Rational Method	885,000.00	885,000.00

For Improvement/Concreting of Brgy. Gupitan, Sitio Mangkay to Sitio Kapatagan Farm-to-Market Road (FMR) with Bridge	

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed.

I hereby conform that **NOTICE TO DELIVER** shall be served to the **PLACE OF DELIVERY** stated herein **three (3) days before the actual delivery of the item/s covered by this Purchase Order.**


Conforme :	Very truly yours,
 _____ (Signature over printed name)	 EDWIN T. JUBAHIB Governor
 _____ (Date)	_____ (Date)

NOTE: This is an important paper and will cause great inconvenience if lost. Claim for payment from the Provincial Treasurer supported by this form to be attached to the voucher.

ALEJANDRO R. OMILA JR.



PURCHASE ORDER

Supplier : CH BEATISULA ENGINEERING CONSULTANCY	P.O. Number: 2025061746
Address : THEME ST. RIVERVIEW VILLAGE BACACA BRGY 19-B DAVAO CITY 8000 DAVAO CITY DAVAO DEL SUR PHILIPPINES	 O202506174668DACFF18
TIN: 164-171-572-00000 PhilGEPS Registration No. : 2018088263996202378 Tel./Mobile/Fax No. : 09177740284 Registration Certificate : DTI	Date : Jun 04, 2025 P.R. No. : 2025031769 Procurement mode: Negotiated Procurement - Small Value Procurement
Req. Office : PEO - Administrative's Office	

Gentlemen: Please furnish this office the following articles subject to terms and conditons contained herein:

Date of Delivery : _____	Payment Term : ON ACCOUNT	Delivery Term: 25 Calendar Days
Place of Delivery : Jobsite		

I.N.	Quantity/Unit	Item	Unit Cost	Amount
		<ul style="list-style-type: none">Scour AnalysisGeometric and Flow Data Simulation - using HEC-RASDesign Report		




- Remarks :
- A. TERMS AND CONDITIONS:
- 1. Engineering Analysis/Design Report shall be in accordance to the latest PRDP I-BUILD operations manual and other relevant codes in the Philippines.
 - 2. Two (2) revisions if any, with no additional payment.
 - 3. A copy of Electronic files burned to a CD shall be submitted to the LGU.
- B. DELIVERABLES
- 1. Hydrologic and Hydraulic Analysis of Proposed Structures, Signed and Sealed by Professional.
 - 2. Geotechnical/Soil Investigation Engineering Report, Signed and Sealed by Professional.
- C. DAYS TO COMPLETE
- 1. The total number of days to complete the works shall be Twenty-Five (25) Calendar Days upon the issuance of Notice to Proceed (NTP).

The award is based on Abstract No. **0520251232** created on **May 09, 2025** under Quotation No. **S20251573** opened on **May 08, 2025**

For Improvement/Concreting of Brgy. Gupitan, Sitio Mangkay to Sitio Kapatagan Farm-to-Market Road (FMR) with Bridge	
Grand Total Amount in Words : EIGHT HUNDRED EIGHTY-FIVE THOUSAND AND XX / 100	GRAND TOTAL : ₱ 885,000.00

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed.

I hereby conform that **NOTICE TO DELIVER** shall be served to the **PLACE OF DELIVERY** stated herein **three (3) days before the actual delivery of the item/s covered by this Purchase Order.**

Conforme :	Very truly yours,
 (Signature over printed name)	 Governor
 (Date)	 (Date)

NOTE: This is an important paper and will cause great inconvenience if lost. Claim for payment from the Provincial Treasurer supported by this form to be attached to the voucher.

ALEJANDRO R. OMILA JR.